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Preface
These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies,
departments, bureaus, offices, or instrumentalities of the government, including governmentowned and/or -controlled corporations, government financial institutions, state universities
and colleges, local government units, and autonomous regional government. The procedures
and practices presented in this document have been developed through broad experience, and
are for mandatory use in projects that are financed in whole or in part by the Government of
the Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations
(IRR) of Republic Act (RA) No. 9184.
The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.
The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the
obligations, duties, and/or functions of the winning Bidder.
Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.
Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:
a.
All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.
b.
Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should
contain neither blank spaces nor options.
c.
This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.
d.
The cover should be modified as required to identify the Bidding Documents
as to the names of the Project, Contract, and Procuring Entity, in addition to
date of issue.
e.
Modifications for specific Procurement Project details should be provided in
the Special Conditions of Contract as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the Bid Data Sheet or Special Conditions of Contract, these terms
shall be printed in bold typeface on Sections I (Instructions to Bidders) and III
(General Conditions of Contract), respectively.
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f.

For guidelines on the use of Bidding Forms and the procurement of ForeignAssisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms
ABC – Approved Budget for the Contract.
ARCC – Allowable Range of Contract Cost.
BAC – Bids and Awards Committee.
Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])
Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])
Bidding Documents – The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])
BIR – Bureau of Internal Revenue.
BSP – Bangko Sentral ng Pilipinas.
CDA – Cooperative Development Authority.
Consulting Services – Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])
Contract – Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.
Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.
CPI – Consumer Price Index.
DOLE – Department of Labor and Employment.
DTI – Department of Trade and Industry.
Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b]).
GFI – Government Financial Institution.
GOCC – Government-owned and/or –controlled corporation.
Goods – Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
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public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])
GOP – Government of the Philippines.
Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])
LGUs – Local Government Units.
NFCC – Net Financial Contracting Capacity.
NGA – National Government Agency.
PCAB – Philippine Contractors Accreditation Board.
PhilGEPS - Philippine Government Electronic Procurement System.
Procurement Project – refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB
Circular No. 06-2019 dated 17 July 2019)
PSA – Philippine Statistics Authority.
SEC – Securities and Exchange Commission.
SLCC – Single Largest Completed Contract.
UN – United Nations.
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Section I. Invitation to Bid
Notes on the Invitation to Bid
The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance
with Section 21.2 of the 2016 revised IRR of RA No. 9184.
Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:
a.

The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of
bids;

b.

The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c.

The deadline for the submission and receipt of bids; and

d.

Any important bid evaluation criteria.

The IB should be incorporated into the Bidding Documents. The information contained in
the IB must conform to the Bidding Documents and in particular to the relevant
information in the Bid Data Sheet.

8

Philippine Heart Center
Invitation to Bid for
“ 1 Lot Supply, Delivery and Installation of Fiber Optic
Network System (Re-Bid)”
1.

The Philippine Heart Center PHC, through the Bayanihan 2 funded CY 2022 intends
to apply the sum of Php4,500,000.00 being the Approved Budget for the Contract
(ABC) to payments under the contract for “1 Lot Supply, Delivery and Installation
of Fiber Optic Network System (Re-Bid)”. Bids received in excess of the ABC shall
be automatically rejected at bid opening.
Select this for lot-procurement:
The Philippine Heart Center, through the Bayanihan 2 funded CY 2022 intends to
apply the sum of Php4,500,000.00 being the Approved Budget for the Contract
(ABC) to payments under the contract for each lot. Bids received in excess of the
ABC for each lot shall be automatically rejected at bid opening.

2.

The Philippine Heart Center now invites bids for the above Procurement Project.
Completion of the Works is required 120 Calendar Days. Bidders should have
completed a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section II (Instructions to
Bidders).

3.

Bidding will be conducted through open competitive bidding procedures using nondiscretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4.

Interested bidders may obtain further information from PHC Bids and Awards
Committee (BAC) and inspect the Bidding Documents at the address given below
from 8:00 AM to 5:00 PM, Monday to Friday.

5.

A complete set of Bidding Documents may be acquired by interested bidders on June
28, 2021 from given address and website/s below and upon payment of the applicable
fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB,
in the amount of Twenty Five Thousand Pesos (Php25,000.00).The Procuring Entity
shall allow the bidder to present its proof of payment for the fees in cash and
presented by the authorized person.

6.

The Philippine Heart Center (PHC) will hold a Pre-Bid Conference1 on July 7,2021,
11:00 AM at 5th Flr. Amphitheater Conf. Rm. MAB Bldg., PHC which shall be open to
prospective bidders.

1 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference.
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7.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on July 21, 2021, 11:00 AM. Late bids shall not be
accepted.
PHC – Bids and Awards Committee
5th Flr. Amphitheater Conference Room
MAB Building., PHC

8.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9.

Bid opening shall be on July 21, 2021, 11:00 AM at 5th flr. Amphitheater Conf. Rm.
MAB Bldg., PHC. Bids will be opened in the presence of the bidders’ representatives
who choose to attend the activity.

10. [Insert such other necessary information deemed relevant by the Procuring Entity
such as the use of a back-up data or cloud storage for large files uploaded for online
bid submissions]
11. The Philippine Heart Center (PHC) reserves the right to reject any and all bids,
declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing
Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability
to the affected bidder or bidders.
12. For further information, please refer to:
PHC – BAC Secretariat
Bids and Awards Committee (BAC)
Philippine Heart Center
East Avenue, Quezon City
Telefax No. : 925-2401 local 4059
PHC Website : www.phc.gov.ph
13. You may visit the following websites:
For downloading of Bidding Documents: www.phc.gov.ph
________________________________
RANULFO B. JAVELOSA, JR., MD.
Chairman BAC for Infrastructure,
Medical Supplies and Services

10

Section II. Instructions to Bidders
Notes on the Instructions to Bidders
This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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1.

Scope of Bid
The Procuring Entity, Philippine Heart Center invites Bids for the 1 Lot Supply,
Delivery and Installation of Fiber Optic Network System (Re-Bid), with Project
Identification Number ITB No. 042.21
The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

2.

Funding Information
2.1.

The GOP through the source of funding as indicated below for [indicate
funding year] in the amount of [indicate amount].

2.2.

The source of funding is:
a. GOCC and GFIs, the proposed Corporate Operating Budget.

3.

Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.
Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the conditions
for this Project, such as the location and the nature of the work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric power
and access roads; and (d) other factors that may affect the cost, duration and execution
or implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

5.
5.1.

Eligible Bidders

Only Bids of Bidders found to be legally, technically, and financially capable will be
evaluated.
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5.2.

The Bidder must have an experience of having completed a Single Largest Completed
Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices using the PSA’s CPI, except under
conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.
A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3.

For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or
international financing institution may agree on another track record requirement, as specified
in the Bidding Document prepared for this purpose.

5.4.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016 IRR of
RA No. 9184.

6.

Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the
UN.

7.
7.1.

Subcontracts

The Bidder may subcontract portions of the Project to the extent allowed by the Procuring
Entity as stated herein, but in no case more than fifty percent (50%) of the Project.
The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

8.

Pre-Bid Conference
The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address {[insert if applicable] and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

9.

Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical
Components
10.1.

The first envelope shall contain the eligibility and technical documents of the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.
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10.2.

If the eligibility requirements or statements, the bids, and all other documents for submission
to the BAC are in foreign language other than English, it must be accompanied by a
translation in English, which shall be authenticated by the appropriate Philippine foreign
service establishment, post, or the equivalent office having jurisdiction over the foreign
bidder’s affairs in the Philippines. For Contracting Parties to the Apostille Convention, only
the translated documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

10.3.

A valid PCAB License is required, and in case of joint ventures, a valid special PCAB
License, and registration for the type and cost of the contract for this Project. Any additional
type of Contractor license or permit shall be indicated in the BDS.

10.4.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, Materials
Engineers, and Foremen) assigned to the contract to be bid, with their complete qualification
and experience data shall be provided. These key personnel must meet the required minimum
years of experience set in the BDS.

10.5.

A List of Contractor’s major equipment units, which are owned, leased, and/or under
purchase agreements, supported by proof of ownership, certification of availability of
equipment from the equipment lessor/vendor for the duration of the project, as the case may
be, must meet the minimum requirements for the contract set in the BDS.

11.

Documents Comprising the Bid: Financial Component

11.1.

The second bid envelope shall contain the financial documents for the Bid as specified in
Section IX. Checklist of Technical and Financial Documents.

11.2.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be accepted.

11.3.

For Foreign-funded procurement, a ceiling may be applied to bid prices provided the
conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12.

Alternative Bids
Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

13.

Bid Prices
All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract
Price Escalation guidelines.

14.
14.1.

Bid and Payment Currencies

Bid prices may be quoted in the local currency or tradeable currency accepted by the BSP at
the discretion of the Bidder. However, for purposes of bid evaluation, Bids denominated in
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foreign currencies shall be converted to Philippine currency based on the exchange rate as
published in the BSP reference rate bulletin on the day of the bid opening.
14.2.

Payment of the contract price shall be made in:
a. Philippine Pesos.

15.

Bid Security

15.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the
amount indicated in the BDS, which shall be not less than the percentage of the ABC in
accordance with the schedule in the BDS.

15.2.

The Bid and bid security shall be valid until [indicate date]. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as non-responsive.

16.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.
The Procuring Entity may request additional hard copies (copy 1 and copy 2) and/or
electronic copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.
ENVELOPE 1 shall contain the following Orange folder in three separate envelopes
properly marked as:
ORANGE FOLDER (1) – Original copies of Eligibility and Technical Documents as
described in ITB Clause 20 (This should be enclosed in an envelope marked
“ORIGINAL ELIGIBILITY and TECHNICAL COMPONENT”)
ORANGE FOLDER (2) - Original copies of Eligibility and Technical Documents as
described in ITB Clause 20 (This should be enclosed in an envelope marked “COPY
NO.1 – ELIGIBILITY and TECHNICAL COMPONENT”)
ORANGE FOLDER (3) - Original copies of Eligibility and Technical Documents as
described in ITB Clause 20 (This should be enclosed in an envelope marked “COPY
NO.2 – ELIGIBILITY and TECHNICAL COMPONENT”)
ENVELOPE 2 1 shall contain the following Yellow folder in three separate envelopes
properly marked as:
YELLOW FOLDER (1) – Original copies of the Financial Documents as described in
ITB Clause 20 (This should ne enclosed in an envelope marked “ORIGINAL
FINANCIAL COMPONENT”)
YELLOW FOLDER (2) - Original copies of the Financial Documents as described in
ITB Clause 20 (This should ne enclosed in an envelope marked “COPY NO. 1
FINANCIAL COMPONENT”
YELLOW FOLDER (3) - Original copies of the Financial Documents as described in
ITB Clause 20 (This should ne enclosed in an envelope marked “COPY NO.2
FINANCIAL COMPONENT”
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If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

17.

Deadline for Submission of Bids
The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

18.
18.1.

Opening and Preliminary Examination of Bids

The BAC shall open the Bids in public at the time, on the date, and at the place specified in
paragraph 9 of the IB. The Bidders’ representatives who are present shall sign a register
evidencing their attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be recorded by the BAC
Secretariat.
In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

18.2.

The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised
IRR of RA No. 9184.

19.

Detailed Evaluation and Comparison of Bids

19.1.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of all Bids rated
“passed” using non-discretionary pass/fail criteria. The BAC shall consider the conditions in
the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2.

If the Project allows partial bids, all Bids and combinations of Bids as indicated in the BDS
shall be received by the same deadline and opened and evaluated simultaneously so as to
determine the Bid or combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for each contract (lot)
separately.

19.3.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR of
RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in by
the prospective Bidder.

20.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.
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21.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184
shall form part of the Contract. Additional Contract documents are indicated in the
BDS.
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Section III. Bid Data Sheet
Notes on the Bid Data Sheet (BDS)
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in detail,
information, or requirements included in the ITB found in Section II, which are specific to
each procurement.
This Section is intended to assist the Procuring Entity in providing the specific information in
relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.
The Procuring Entity should specify in the BDS information and requirements specific to the
circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:
18.a.
Information that specifies and complements provisions of the ITB must be
incorporated.
18.b.
Amendments and/or supplements, if any, to provisions of the ITB as
necessitated by the circumstances of the specific procurement, must also be
incorporated.
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Bid Data Sheet
ITB Clause
5.2
7.1
10.3

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Any other IT related Projects
[Specify the portions of Works and the maximum percentage allowed to be
subcontracted, which shall not be significant or material components of the
Project as determined by the Procuring Entity.]
[Specify if another Contractor license or permit is required. ]

10.4

The key personnel must meet the required minimum years of experience set
below:
Key Personnel
General Experience
Relevant Experience

10.5

The minimum major equipment requirements are the following:
Equipment

12
15.1

Capacity

[Insert Value Engineering clause if allowed.]
The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:
a.
The amount of not less than P90,000.00, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;
b.

19.2
20
21

Number of Units

The amount of not less than P225,000.00 if bid security is in Surety
Bond.
Partial bids are allowed, as follows:
[Insert grouping of lots by specifying the items and the quantity for every
identified lot.]
[List licenses and permits relevant to the Project and the corresponding law
requiring it, e.g. Environmental Compliance Certificate, Certification that the
project site is not within a geohazard zone, etc.]
Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and Scurve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract
Notes on the General Conditions of Contract
The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.
Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in the
GCC and Special Conditions of Contract.
Any complementary information, which may be needed, shall be introduced only through the
Special Conditions of Contract.
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1.

Scope of Contract
This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for
the terms and conditions of the Contract.
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

2.

Sectional Completion of Works
If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

3.

4.

Possession of Site
4.1.

The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

4.2.

If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184.

The Contractor’s Obligations
The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

5.

Performance Security
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6.

5.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.

The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports
The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

7.

8.

Warranty
7.1.

In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2.

The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor
Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.
If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

9.

Termination for Other Causes
Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

10.

Dayworks
Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
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Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

11.

Program of Work
11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.
11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

12.

Instructions, Inspections and Audits
The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors of the GOP or the Procuring Entity, as may be required.

13.

Advance Payment
The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

14.

Progress Payments
The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall not
be included for payment.

15.

Operating and Maintenance Manuals
15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
Notes on the Special Conditions of Contract
Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC found
in Section IV.
The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:
a.Information that complements provisions of the GCC must be incorporated.
b.Amendments and/or supplements to provisions of the GCC as necessitated by
the circumstances of the specific purchase, must also be incorporated.
However, no special condition which defeats or negates the general intent and purpose of the
provisions of the GCC should be incorporated herein.
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Special Conditions of Contract
GCC Clause
2
4.1

6
7.2

[If different dates are specified for completion of the Works by section,
i.e. “sectional completion,” these dates should be listed here.]
[Specify the schedule of delivery of the possession of the site to the
Contractor, whether full or in part.]
The Intended Completion Date is One Hundred Twenty (120)
calendar days upon receipt of the Notice to Proceed (NTP)
NOTE : The contract duration shall be reckoned from the start date
and not from contract effectivity date.
The site investigation reports are: [list here the required site investigation
reports.]
[Select one, delete the other.]
[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas,
ports, dams, tunnels, filtration and treatment plants, sewerage systems,
power plants, transmission and communication towers, railway system,
and other similar permanent structures:] Fifteen (15) years.
[In case of semi-permanent structures, such as buildings of types 1, 2,
and 3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures:] Five (5) years.

10

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.
[Select one, delete the other:]
1.1.a.1.i.1.a.
Dayworks are applicable at the rate shown in the
Contractor’s original Bid.

11.1
11.2
13
14

1.1.a.1.i.1.b.
No dayworks are applicable to the contract.
The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within [insert number] days of delivery of the
Notice of Award.
The amount to be withheld for late submission of an updated Program of
Work is [insert amount].
The amount of the advance payment is [insert amount as percentage of
the contract price that shall not exceed 15% of the total contract price
and schedule of payment].
[If allowed by the Procuring Entity, state:] Materials and equipment
delivered on the site but not completely put in place shall be included for
payment.
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15.1

15.2

The date by which operating and maintenance manuals are required is
[date].
The date by which “as built” drawings are required is [date].
The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
[amount in local currency].
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A. Determination of Lowest Calculated Bidder
B. Detailed Bid Evaluation (Eligibility and Technical
Specification)
C. Post-Qualification
The post-qualification shall verify, validate, and ascertain all statements made
and documents submitted by the bidder with the Lowest Calculated Bid/Highest
Rated Bid, using non-discretionary criteria, as stated in the Bidding Documents.
These criteria shall consider, but shall not be limited to, the following:
Class “A” Documents
Legal Documents
1. Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);.or
2. Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative
Development Authority (CDA) for cooperatives or its equivalent document, and
3. Mayor’s or Business permit issued by the city or municipality where the principal
place of business of the prospective bidder is located, or the equivalent document
for Exclusive Economic Zones or Areas; and
4. Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the
Bureau of Internal Revenue (BIR).
Technical Documents
5. Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether similar or
not similar in nature and complexity to the contract to be bid;
6. Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided for in Sections 23.4.1.3
and 23.4.2.4 of the 2016 revised IRR of RA No. 9184, within the relevant period as
provided in the Bidding Documents;
7. Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration;
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8. Conformity with the Technical Specifications, which may include
production/delivery schedule, manpower requirements, and/or aftersales/parts, if applicable;
9. Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of Attorney of
all members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.
Financial Documents
10. The Supplier’s audited financial statements, showing, among others, the
Supplier’s total and current assets and liabilities, stamped “received” by the BIR
or its duly accredited and authorized institutions, for the preceding calendar year
which should not be earlier than two (2) years from the date of bid submission;

11. The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC);
or
A committed Line of Credit from a Universal or Commercial Bank in lieu of its
NFCC computation.
Class “B” Documents
12. A duly signed joint venture agreement (JVA) in case the joint venture is
already in existence;
or
duly notarized statements from all the potential joint venture partners stating that
they will enter into and abide by the provisions of the JVA in the instance that the
bid is successful.
Other documentary requirements under RA No. 9184 (as applicable)
13. [For foreign bidders claiming by reason of their country’s extension of reciprocal
rights to Filipinos] Certification from the relevant government office of their
country stating that Filipinos are allowed to participate in government
procurement activities for the same item or product.
14. Certification from the DTI if the Bidder claims preference as a Domestic Bidder
or Domestic Entity.
15. Latest Income Tax Return (for monthly or quarterly tax remittance) (Only tax
returns filed and taxes paid through the BIR EFPS shall be accepted)
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16. Latest Business Tax (Percentage tax or VAT) Returns (Only tax returns filed
and taxes paid through the BIR EFPS shall be accepted)
17. For those who submitted a Notarized Statement to form a Joint Venture during
the Opening of Bids, the Joint Venture Agreement will be submitted with a
disclosure of the percentage of ownership of both parties.
18. All parties to the Joint Venture shall submit the following:
a) Latest Income Tax Returns (for monthly or quarterly tax remittance) (Only
tax returns filed and taxes paid through the BIR EFPS shall be accepted)
b) Latest Business Tax (Percentage tax or VAT) Returns (Only tax returns
filed and taxes paid through the BIR EFPS shall be accepted)
c) Certificate of PhilGEPS Registration (Platinum Membership)
19. Duly Notarized Certificate of Good Standing, Completion, AND Acceptance
from PHC. Said Certification must be issued within the past twelve (12)
months from bid submission. (This is applicable only to prospective bidder
with previous contracts and completed projects with the PHC entered into
within the past three (3) years from the submission and receipt of bids); OR
Duly Notarized Certificate of Good Standing, Completion, OR Acceptance from
at least one (1) previous client. Said Certification must be issued within the past
twelve (12) months from bid submission. (This is applicable only to prospective
bidders without previous contracts and completed projects with the PHC.
20. Product Demonstration (if required through a written notification by the BAC)
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Section VI. Specifications
Notes on Specifications
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the
objectives of economy, efficiency, and fairness in procurement be realized, responsiveness
of Bids be ensured, and the subsequent task of bid evaluation facilitated. The
specifications should require that all goods and materials to be incorporated in the Works
be new, unused, of the most recent or current models, and incorporate all recent
improvements in design and materials unless provided otherwise in the Contract.
Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are
established principles and practices, which are reflected in these PBDs.
There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions
prevail. The General Specifications should cover all classes of workmanship, materials,
and equipment commonly involved in construction, although not necessarily to be used in
a particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.
Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.
Sample Clause: Equivalency of Standards and Codes
Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall
apply, unless otherwise expressly stated in the Contract. Where such standards and codes
are national, or relate to a particular country or region, other authoritative standards that
ensure a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity’s Representative’s prior review and written
consent. Differences between the standards specified and the proposed alternative
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standards shall be fully described in writing by the Contractor and submitted to the
Procuring Entity’s Representative at least twenty-eight (28) days prior to the date when the
Contractor desires the Procuring Entity’s Representative’s consent. In the event the
Procuring Entity’s Representative determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.
These notes are intended only as information for the Procuring Entity or the person
drafting the Bidding Documents. They should not be included in the final Bidding
Documents.
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Section VII. Drawings
[Insert here a list of Drawings. The actual Drawings, including site plans, should be
attached to this section, or annexed in a separate folder.]

“ ANNEX A” - PHCNet System
"ANNEX B" - MAB FOC
"ANNEX C" - MAB Annex FOC
"ANNEX D" - HB FOC
"ANNEX E" - NEW ER FOC
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Section VIII. Bill of Quantities
Notes on the Bill of Quantities
Objectives
The objectives of the Bill of Quantities are:
a.i.a.
to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and
a.i.b.
when a Contract has been entered into, to provide a priced Bill of Quantities
for use in the periodic valuation of Works executed.
In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.
Daywork Schedule
A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the
realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise the
following:
a.

A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work executed
on a daywork basis.

b.

Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums
A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary Bill of
Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the SCC should state the
manner in which they will be used, and under whose authority (usually the Procuring Entity’s
Representative’s).
The estimated cost of specialized work to be carried out, or of special goods to be supplied,
33

by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum
for such amenities, facilities, attendance, etc.
Signature Box
A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.
These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.

“ANNEX F” - Bill of Quantities
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Section IX. Checklist of Technical and Financial
Documents
Notes on the Checklist of Technical and Financial Documents
The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:
a.

GPPB Resolution No. 09-2020 on the efficient procurement measures during a
State of Calamity or other similar issuances that shall allow the use of alternate
documents in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.
The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant
to Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents
I.

TECHNICAL COMPONENT ENVELOPE
Class “A” Documents
Legal Documents
(1.1.a) Valid PhilGEPS Registration Certificate (Platinum Membership)
⬜
(all pages);
or
(1.1.b) Registration certificate from Securities and Exchange Commission
⬜
(SEC), Department of Trade and Industry (DTI)
for sole
proprietorship, or Cooperative Development Authority (CDA) for
cooperatives or its equivalent document;
and
(1.1.c) Mayor’s or Business permit issued by the city or municipality
⬜
where the principal place of business of the prospective bidder is
located, or the equivalent document for Exclusive Economic Zones
or Areas;
and
(e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and
⬜
approved by the Bureau of Internal Revenue (BIR).
Technical Documents
(f)
Statement of the prospective bidder of all its ongoing government
⬜
and private contracts, including contracts awarded but not yet
started, if any, whether similar or not similar in nature and
complexity to the contract to be bid;
(g)
Statement
of the bidder’s Single Largest Completed Contract
⬜
(SLCC) similar to the contract to be bid, except under conditions
provided under the rules;
(h)

(i)
⬜
⬜

⬜

⬜

(j)

Original copy of Bid Security. If in the form of a Surety Bond,
submit also a certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration;
Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid;
b. List of contractor’s key personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete
qualification and experience data;
c. List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by
proof of ownership or certification of availability of
equipment from the equipment lessor/vendor for the duration
of the project, as the case may be; and
Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case
of a corporation, partnership, or cooperative; or Original Special
Power of Attorney of all members of the joint venture giving full
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power and authority to its officer to sign the OSS and do acts to
represent the Bidder.
Financial Documents
(k) The prospective bidder’s audited financial statements, showing,
⬜
among others, the prospective bidder’s total and current assets and
liabilities, stamped “received” by the BIR or its duly accredited and
authorized institutions, for the preceding calendar year which
should not be earlier than two (2) years from the date of bid
submission;
(l)
The prospective bidder’s computation of Net Financial Contracting
⬜
Capacity (NFCC).
⬜

(m)

Class “B” Documents
A duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in
existence;
or
duly notarized statements from all the potential joint venture
partners stating that they will enter into and abide by the provisions
of the JVA in the instance that the bid is successful.
Or Certificate of Simplified Supplier's Registration (CSSR)

II.

FINANCIAL COMPONENT ENVELOPE
(n) Original of duly signed and accomplished Financial Bid Form;
⬜
Other documentary requirements under RA No. 9184
(o) Original of duly signed Bid Prices in the Bill of Quantities;
⬜
(p) Duly accomplished Detailed Estimates Form, including a summary
⬜
sheet indicating the unit prices of construction materials, labor rates,
and equipment rentals used in coming up with the Bid;
(q) Cash Flow by Quarter.
⬜
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

_________________________________________________________________________
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ______ ) S.S.
AFFIDAVIT
I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:
1. [Select one, delete the other:]
[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];
[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];
2. [Select one, delete the other:]
[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached duly notarized Special Power of Attorney;
[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];
3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;
4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;
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6. [Select one, delete the rest:]
[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;
[If a partnership or cooperative:] None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of
the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;
[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;
7. [Name of Bidder] complies with existing labor laws and standards; and
8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:
a.
b.
c.
d.

Carefully examining all of the Bidding Documents;
Acknowledging all conditions, local or otherwise, affecting the implementation of
the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if
any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project or
activity.
10. In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the
Revised Penal Code.
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IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at
____________, Philippines.
[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

_________________________________________________________________________
REPUBLIC OF THE PHILIPPINES)
CITY OF _______________________) S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]
To: [Insert name and address of the Procuring Entity]
I/We, the undersigned, declare that:
b. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.
c. I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of
acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b),
34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other
legal action the government may undertake.
d. I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:
a.i.1. Upon expiration of the bid validity period, or any extension thereof pursuant
to your request;
a.i.2. I am/we are declared ineligible or post-disqualified upon receipt of your notice
to such effect, and (i) I/we failed to timely file a request for reconsideration or (ii)
I/we filed a waiver to avail of said right; and
a.i.3. I am/we are declared the bidder with the Lowest Calculated Responsive Bid,
and I/we have furnished the performance security and signed the Contract.
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month]
[year] at [place of execution].
[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

_________________________________________________________________________

BID FORM
Date : _________________
Project Identification No. : _________________
To: [name and address of Procuring Entity]
Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:
a. We have no reservation to the PBDs, including the Supplemental or Bid
Bulletins, for the Procurement Project: [insert name of contract];
b. We offer to execute the Works for this Contract in accordance with the PBDs;
c. The total price of our Bid in words and figures, excluding any discounts
offered below is: [insert information];
d. The discounts offered and the methodology for their application are: [insert
information];
e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,
f. Our Bid shall be valid within the a period stated in the PBDs, and it shall
remain binding upon us at any time before the expiration of that period;
g. If our Bid is accepted, we commit to obtain a Performance Security in the
amount of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines2 for this purpose;
h. We are not participating, as Bidders, in more than one Bid in this bidding
process, other than alternative offers in accordance with the Bidding Documents;
i. We understand that this Bid, together with your written acceptance thereof
2currently based on GPPB Resolution No. 09-2020
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included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and
j. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.
k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].
l. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name: ___________________________________________________________________
Legal Capacity: ____________________________________________________________
Signature: ________________________________________________________________
Duly authorized to sign the Bid for and behalf of: __________________________________
Date: ___________________
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SUPPLY, DELIVERY AND INSTALLATION OF
FIBER OPTIC CABLE NETWORK SYSTEM
1. Background of the Project
1.1. Overview
The project aims to enhance the interconnection of the units/offices of the Philippine Heart Center
(PHC) by enabling faster communication, easier access to shared services, integrate functions, and
simplify processes. The fiber optic backbone will be able to reap the benefits of lower costs of internet
services and faster data transfers for effective government-to-government/government-to-public
transactions.
1.2. Brief Description
The Project includes the supply, delivery, and installation Fiber Optic Cable (FOC) Network System in
the PHC.
2. Purpose of the Procurement
2.1. Rationale
The purpose of the Project is to upgrade the existing structured copper cabling in the PHC and
integrate fiber optic cabling to the PHC Network (PHCNet) System. This will deliver faster
communication and ease of access of the citizenry to government services, and most of all, enhance
the PHC’s mission-critical network architecture to be highly flexible, scalable, and ensuring the
convergence of all services (data, voice, and video) on to a single Passive Optical LAN (POL).
By future-proofing the PHCNet System, it will be ready to support all types of new healthcare
technologies and applications that may be developed to achieve higher quality at lower costs. The
capacity of the new infrastructure will be sufficient in the coming years, and future requirement for
higher bandwidth will be easier and more cost-efficient.
3. Scope of Work
3.1. Supply, Delivery, Installation and Acceptance
The Work includes the supply of engineering services, furnishing of materials, labor, supervision,
supplies, and performance of all operations necessary to complete the Project, all in accordance with
the Contract documents and subject to the terms and conditions of the Contract.
The Work covers the design-and-build of the above-mentioned Project particularly the following
components:
3.1.1. Survey and preparation of engineering design/plan prior to installation;
3.1.2. As-built of all plans and drawings (detailed map, cable route, termination, splicing, etc.)
required by the Project;
3.1.3. Structural cabling installation (cable trays, conduits/tubings, and accessories);
3.1.4. Laying of fiber optic cable (Refer to Annexes “A”, “B”, “C”, “D”, and “E”);
3.1.5. Installation of Optical Distribution Frames (ODF)/Patch Panels, Network Access Cabinets,
Fiber Optic Patch Cords/Pig Tails, Optical Fiber Trays, and other accessories inside the PHC Data
Center and MDF/IDF Rooms;
3.1.6. Splicing and termination of Fiber Optic Cable (FOC);

3.1.7. Testing and commissioning (provisional and final acceptance) of newly-installed FOC (in
accordance with TIA-526-7 OFSTP-7 Measurement of Optical Power Loss of Installed SingleMode Fiber Cable Plant);
3.1.8. Configuration of Network Active Components (10G uplink connection) and other equipment
installed in the PHC Data Center and MDF/IDF Rooms;
3.1.9. Grooming of existing copper cabling in the PHC Data Center and MDF/IDF Rooms; and
3.2.0. Restoration of all affected facilities.
Note: Scope of work for the Fiber Optic Cable (FOC) Network will be up to the Optical Distribution
Frame (ODF) only.
All connections are to be directly terminated to the ODFs/Patch Panels.
3.2. Deliverables
3.2.1. Survey, Engineering and Construction/Design
3.2.1.1. The Contractor is required to carry out the detailed site survey and engineering for Fiber
Optic Cable Routes to justify the installation and construction designs.
3.2.1.2. The Contractor shall submit a detailed work plan and installation design drawings to the
PHC for approval within ten (10) calendar days after receipt of Contract and prior to installation.
The Management Information Systems Division (MISD) and Engineering and Maintenance
Division (EMD) of the PHC will check and review the design drawings accompanied by
justification/verification reports, and will give their decision whether the design drawings are
acceptable or not, within one (1) week from the date of the PHC receipt of design drawings.
3.2.1.3. As part of each telecommunications work order/project, detail schematic drawings shall
be prepared for each fiber optic span/cable route, showing the following information:
3.2.1.3.1. Fiber cable data:
3.2.1.3.1.1. Cable manufacturer;
3.2.1.3.1.2. Cable size (number of fibers);
3.2.1.3.1.3. Cable type;
3.2.1.3.1.4. Cable make-up;
3.2.1.3.1.5. Type of fiber;
3.2.1.3.1.6. Transmission characteristics (dB loss/km at given wavelength); and
3.2.1.3.1.7. Dispersion specification in ps/(nm . km).
3.2.1.3.2. Other information:
3.2.1.3.2.1. Trunk number/cable number;
3.2.1.3.2.2. Span length;
3.2.1.3.2.3. Manhole/handhole number and duct number;
3.2.1.3.2.4. Fiber cable splice points with station location;
3.2.1.3.2.5. Splice-to-splice cable lengths;
3.2.1.3.2.6. Change in cable route; and

3.2.1.3.2.7. Budget loss link calculation.
3.2.1.4. Preparation of Design Drawings
3.2.1.4.1. The Contractor shall, at his own expense, produce installation/construction
designs/drawings in conformity with design principles, and are to be approved by the PHC.
3.2.1.4.2. The Contractor shall produce the installation/construction designs/drawing on
standard size paper.
3.2.1.4.3. The Contractor shall supply drawings in a Computer-aided Design (CAD) format.
3.2.1.4.4. Route plan including the splicing point, termination point, and ODF.
3.2.1.5. Kinds of Construction Plan/Design
All Construction Plans/Designs shall be in accordance with the PHC Specifications. Construction
Plans/Designs are composed of:
3.2.1.5.1. Key Map for Optical Fiber Cable route
Key map is to indicate the proposed optical fiber cable route between two nodes with latest
route conditions as well as future plan along the route.
3.2.1.5.2. Optical fiber cable arrangement and termination on ODF frames.
This drawing shall cover terminations in the MDF/IDF Rooms; location of ODF, assignment
and arrangement of termination, and detailed cable runs.
3.2.1.5.3. Schematic diagram for fiber optics cores splicing assignment
This drawing shall cover all necessary factors for interfacing with transmission systems as
the line system design.
3.2.1.5.4. Cable Entrance Facilities/Structural Cabling inside the PHC
Note:
For all the construction/engineering design in hard copy, the following must be included:
1. The proposed Contractor’s Fiber Network in Infra Map/Diagram as basis for
implementation, duly signed by a licensed Professional Electronics and
Communication Engineer (PECE).
2. Link Loss Budget Calculation from nodes to nodes: (Note: Link loss budget calculation
from nodes to nodes should not be more than 6db at 1310nm).
Formula in computing the budget loss calculation:
cable loss + splice losses + connector losses = Budget loss calculation
Wherein:
cable loss = db/km x km splice loss = db/splice x number of splice
3.2.1.6. The Contractor must conduct due diligence and shall restudy and amend/modify the
design drawings not only dependent upon the comments of the PHC but also taking into
consideration the design concept, and shall resubmit the modified design drawings to the PHC
within one (1) week after receipt of the PHC comments for their approval.

3.2.1.7. In case the Contractor's re-study of the design is incomplete, and the PHC disapproval
is repeated, then the Contractor shall be fully responsible for any delay in progress, cost of redesign etc., and the PHC will keep the right to order the replacement of the Contractor's
engineer/management in charge of installation/construction design at the Contractor's own
expense.
3.2.2. Bill of Quantities
3.2.2.1. Refer to Annex “F”
3.2.2.2. For actual measurement of lengths of Fiber Optic Cable and quantity of EMT Tubings,
the PHC will allow access to scaled blue-print plans of structural layout available at the
Engineering and Maintenance Division.
3.2.3. Reports, Specifications, Practices and Procedures
3.2.3.1. The following Reports, Specifications, Practices and Procedures shall be prepared by the
Contractor, called as the “Technical Documents” in this paragraph, to be approved by the PHC.
The Contractor must submit a progress report every Monday.
3.2.3.1.1. Survey report
3.2.3.1.2. Design reports
3.2.3.1.3. Material Specifications for Fiber Optic Cable
3.2.3.1.4. Installation/Construction Practices for Fiber Optic Cable
3.2.3.1.5. Test procedures
3.2.3.1.6. Inspection and Acceptance Test Procedures, for Optical Fiber Cable Systems.
3.2.3.1.7. Others
3.2.3.2. The Contractor shall submit to the PHC the specified numbers of original and of copies
of all the technical documents such as:
3.2.3.2.1. Softcopy, in original editable format, of all as-built plans and drawings involved in
the project;
3.2.3.2.2. Design standard and application details;
3.2.3.2.3. Survey and design reports;
3.2.3.2.4. Material Specifications;
3.2.3.2.5. Installation/Construction Practices in accordance with ITU-T Standard;
3.2.3.2.6. Test Procedures; and
3.2.3.2.7. Inspection and Acceptance Test Procedures.
3.2.3.2.8. Others
3.2.4. As-Built Drawings
The following as-built drawing having the same sizes as the designs/drawings:
3.2.4.1. General Map to cover all of the serving area;
3.2.4.2. Key Map for Cable Route (each cable section);

3.2.4.3. Detailed fiber core assignments (each cable section/splicing point);
3.2.4.5. Junction Cable Location Map (each cable section);
3.2.4.6. Optical Fiber Cable Arrangement and Termination on the fiber distribution frame;
3.2.4.7. Schematic diagram for Fiber Optics Cores Assignment;
3.2.4.8. Structured Cabling Plan/Cable route plan from insertion/splicing point to inside PHC
equipment/IDF room.
3.2.4.9. Special Design Drawing, if any.
3.2.5. Fiber Optic Cable Specifications
3.2.5.1. General Scope
This covers the minimum requirement of single mode optical fiber cables for the FOC Network
as per ITU-T Recommendation G.652D standard.
All the terms used in this specification of single-mode optical fiber cable shall be as defined in
the latest ITU-T Recommendation G.652d.
Characteristics not clearly defined in these specifications shall comply with the latest ITU-T
G.652D recommendation.
3.2.5.2. Cable Construction: General considerations
The basic purpose is to keep transmission and mechanical strength properties stable in the
course of the cable manufacturing process, cable installation work, and operation.
The optical fiber cables and accessories offered must be mechanically strong and chemically
resistant to be suitable for use under extreme hot and humid conditions.
3.2.5.3. Design Consideration
The maximum number of optical fibers in a loose tube shall be 12 fibers for cables 48-fiber and
above. This requirement must be strictly complied.
The loose tubes and interstices of cable core shall be filled with a suitable compound that could
prevent long term penetration of water. Information on the material used for the filling
compound shall be stated by the manufacturer.
3.2.5.3.1. Figure-8/Self-support Fiber optic cable
Figure 8 cable has a cable bonded to an insulated steel or all dielectric messenger for
support.
3.2.5.3.1.1. Cable Sheath
3.2.5.3.1.2. Strength Member
3.2.5.3.1.2.1. One or more strength members shall be incorporated into a cable
structure designed to carry the tensile load associated with installation.
3.2.5.3.1.2.2. The fiber reinforced plastic (FRP), serving mainly as the central strength
member must be laminated with an MDPE-Jacket to prevent disintegration/breakage
of plastic materials used.
3.2.5.3.2. Packing of Cables

Cable protection shall include, as a minimum, a covering placed between the cable reel
flanges and over the exposed layer of the cable. The covering shall be weather resistant and
shall limit solar heating of the cable such that the cable surface temperature does not exceed
10°C above ambient temperatures under maximum solar radiation.
The cable ends shall be accessible for testing, and securely fastened to the reel to prevent
the cable from becoming loose in transit or during cable installation.
End caps shall be securely installed to each cable end to prevent escape of filling compound
and entry of moisture during shipping, handling, and storage.
The manufacturer shall state the sizes of cable drums used for the purpose of packing the
offered single mode optical fiber cables. The minimum diameter of spool of the cable drums
shall be at least 20 times the cable diameter.
The spindle hole of each cable drum shall be greater than 100mm.
Cable length per reel/drum must be continuous.
3.2.5.3.3. Cable Sizes
The manufacturer shall state the outer diameter of the various sizes of the single mode fiber
optic cables offered, subject to the PHC's approval.
3.2.6. Pre-installation
3.2.6.1. The Contractor is required to designate a qualified on-site engineer for proper
supervision and coordination of the project. He must undergo interview with the PHC FOC Team
for verification.
3.2.6.2. The Contractor shall keep the design accurate and practical.
3.2.6.3. The PHC will provide a fifteen (15) square meter enclosed space for storage area.
Contractor is required to maintain the quantity of materials in their storage area. A Stock
Custodian must always update and maintain record of the list of components and materials,
and prepare reports when stocks are being used.
In case of any loss or damage on the materials provided by the PHC, the Contractor will be
accountable and must immediately replace the said materials.
3.2.6.4. Personnel Protective Equipment (PPE) and Safety Devices
Contractor must also provide and ensure that all personnel are wearing proper PPE at all times
and use safety device in their working area to avoid any accident.
3.2.6.5. Handling and Storage Procedures
Contractor shall ensure that all FOC, equipment and materials necessary for the Project are
properly handled and secured.
Contractor must submit Handling and Storage Procedures particularly of the Fiber Optic Cable.
This also includes the shipment or transfer of FOC when necessary.
3.3. Duration of the Contract
Upon issuance of Notice to Proceed, the duration of the contract is one hundred twenty (120) calendar
days for installation of the FOC Network and related works.

3.4. Warranty
3.4.1. The Contractor warrants that Goods supplied under the Contract are new, unused, of the
most recent or current models, and that they incorporate all recent improvements in design,
materials, except when the technical specifications required by the PHC provides otherwise;
3.4.2. The Contractor further warrants that all Goods supplied under the Contract shall have no
defect, arising from design, materials, workmanship, or from any act of omission of the Contractor
that may develop under the normal use of the Supplied Goods;
3.4.3. The Warranty shall cover full replacement of defective items, free of charge, including labor,
spare parts and materials.
3.4.3.1. In order to assure that manufacturing defects shall be corrected by the Contractor, a
Warranty shall be required from the Contractor for a minimum period of three (3) years. The
obligation for the Warranty shall be covered by, at the Contractor’s option, either retention
money in an amount equivalent to at least one percent (1%) of every progress payment, or a
special bank guarantee equivalent to at least one percent (1%) of the Total Contract Price. The
said amounts shall only be released after the lapse of the Warranty period; provided, however,
that the supplies delivered are free from patent and latent defects and all the conditions
imposed under the Contract have been fully met.
3.4.3.2. The PHC shall promptly notify the Contractor in writing of any claim arising under this
Warranty. Upon receipt of such notice, the Contractor shall, within ten (10) days, and with all
reasonable speed, repair or replace the defective Goods or parts thereof, without cost to the
PHC.
3.4.3.3. If the Contractor, having been notified, fails to remedy the defect(s) within ten (10)
days, the PHC may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and expense and without prejudice to any other rights which the PHC may
have against the Contractor under the Contract and under the applicable law.
3.5. Implementation or Work Schedule
3.5.1. The Contractor shall submit an integrated project implementation plan showing the
following:
3.5.1.1. Detailed work plan, including milestones and critical tasks, in implementing the project
within the allotted one hundred twenty (120) calendar days from date of receipt of Notice to
Proceed (NTP);
3.5.1.2. Number of work teams at any given time;
3.5.1.3. Specific dates for work and quality inspection by the PHC team.
3.5.2. The Contractor shall submit integrated implementation updates every 1st day of the week
(Monday) to the PHC throughout the contractual installation/construction period from the
effective date of the Contract until the completion of the Project showing the following detailed
milestone, and in accordance with the established schedule and priorities.
3.5.3. The implementation shall be accurate and include the following considerations:
3.5.3.1. To ensure that the work-force is well-distributed through the contractual period taking
quality control and timely progress into consideration;
3.5.3.2. To allow sufficient time and manpower for self-inspections/tests prior to being
witnessed by the PHC for interim inspections/tests and provisional acceptance tests;

3.5.3.3. To allow reasonable time for witnessing by the PHC of interim inspections/tests
considering the work sequence such as cable laying work after the PHC has accepted completed
systems;
3.5.3.4. To ensure the sites are properly managed so as to ensure adequacy of site security
arrangements.
3.5.3.5. To keep sufficient time and manpower from transferring site know-how quality control,
tools/formats, standard safety arrangement, first aid, etc., to the local staff and local foreman.
3.5.3.6. To make sure the quality/functions of domestic products fully conform to the
specifications any time necessary to upgrade the same.
3.5.4. The Contractor shall be responsible for conforming to the integrated implementation
schedules as strictly as possible after examination and approval by the PHC.
3.5.5. If discrepancies/ambiguities are found or some deviation is necessary in the actual
implementation progress, the Contractor shall report the same to the PHC and shall take all
corrective actions/measures at Contractor’s own expense in accordance with the instructions given
by the PHC.
3.5.6. The initial synchronized and integrated implementation schedule specified for the project
shall be submitted for the PHC approval within five (5) days after the effective date of the Contract.
4. Evaluation Process
Contractors must submit the following as part of the Technical Documents during bid submission:
4.1. Written Statement of the Contractor signed by their authorized representative that they have at
least three (3) years of direct experience on planning, engineering, supply and delivery, installation,
testing and commissioning and experience in operations and maintenance of optical fiber
transmission backbone projects/systems in the Philippines.
4.2. Contractor shall submit resumé of key personnel to be assigned to the Project. These key
personnel are the:
• PECE;
• Project Manager; and
• Project On-site Engineer
5. Testing and Acceptance
The Contractor is responsible in the performance of all civil and cable network pre-test requirement
but not limited to:
5.1. Fiber Optic Cable (FOC) – attenuation and all its related testing, power meter test, and grounding
test and all other test that may need to perform to complete the FOC test requirements.
5.1.1. End-to-end acceptance tests (typically conducted after completion of installation and splicing
and before installing terminal equipment).
5.1.3. End-to-end attenuation is the amount of optical power loss between cable system connector
tips. This will include the fiber and splice/connector loss in the cable system after it has been
installed.
5.1.4. Splice acceptance tests (individual splice insertion losses)
5.1.4.1. splice loss shall not be above 0.1 dB for fusion splices; and

5.1.4.2. connectors shall have insertion losses of 0.5 dB or less.
Note: All test equipment that will be utilized for this Project shall have updated calibration
certificates to ensure accuracy of results. Contractor is required to submit Calibration
Certificates prior to testing.
5.2. Link Loss Requirements
During the design stage, a link loss calculation shall be prepared and included with the project proposal
and design packages. The link loss budget shall include:
5.2.1. Total fiber attenuation (loss), not more than 6db.
5.2.2. Splice loss (including pigtail splices, if pigtails are used).
5.2.3. Connector loss.
5.2.4. The calculated dB loss cannot exceed the operating range of the terminal equipment that
will be installed. Measured end-to-end loss should measure less than the calculated loss. Fibers
that measure a higher loss than the link loss budget will not be accepted.
5.3. Contractor Performance and Workmanship
5.3.1. The PHC will issue provisional and final acceptance certificate to the Contractor certifying
that the scope of work has been performed and accomplished in accordance with the approved
plans and specification schedules, variation orders, if any, and other related contract documents.
5.3.2. The Contractor likewise agrees to correct any defect accruing after the final acceptance of
the site facility under the project within the guarantee period. Effective duration of which shall be
one (1) year commencing from the date of final acceptance by the PHC.
6. Progress Payment
6.1. Once a month, the Contractor may submit a Statement of Work Accomplished (SWA) or progress
billing and corresponding request for Progress Payment for work accomplished. The SWA should show
the amounts which the Contractor considers itself to be entitled to up to the end of the month, to
cover:
6.1.1. Cumulative value of the works it executed to date, based on the items in the Bill of
Quantities; and
6.1.2. Adjustments made for approved variation orders executed.
6.2. The PHC shall check the Contractor’s monthly SWA and certify the amount to be paid to the
Contractor as Progress Payment. Except as otherwise stipulated in the Instructions given by the PHC,
materials and equipment delivered on the site but not completely put in place shall not be included
for payment.
6.3. The PHC shall deduct the following from the certified gross amounts to be paid to the Contractor
as Progress Payment:
6.3.1. Cumulative value of the work previously certified and paid for.
6.3.2. Portion of the advance payment to be recouped for the month.
6.3.3. Retention money in accordance with the condition of Contract.
6.3.4. Amount to cover third party liabilities.
6.3.5. Amount to cover uncorrected discovered defects in the works.

7. Timelines for Implementation of the Project
7.1. Conduct of Site Survey
Within five (5) calendar days after receipt of Notice to Proceed
7.2. Submission of Engineering Design
Within five (5) calendar days after site survey
7.3. Construction, installation, splicing and termination of Fiber Optic Cables (FOC)
Within seventy-five (75) calendar days after delivery of Engineering Design
7.4. Pre-test, pre-acceptance, and commissioning of laid-out Fiber Optic Cable Network
Within five (5) calendar days after completion of the construction and installation of the FOC
Network
7.5. Configuration of Network Active Components and other equipment
Within five (5) calendar days after completion of commissioning of the FOC Network
7.6. Final Testing and Acceptance of FOC Network
Within five (5) calendar days after configuration of network active components
7.7. Grooming of copper cables and restoration of affected facilities
Within twenty (20) calendar days after final testing and acceptance of FOC Network
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Cisco SG350-28P

MAB Annex
1Gbps

Cisco Router

4th
Floor

1Gbps
Cisco SG350-28P

WiFi Router

100Mbps

Cisco SG350-28P

WiFi
Access
Point

Stand-by link
for vertical
expansion of
New ER Bldg.

Cisco SG350-28P

1000Base-FX

Registries /
Timekeeping
Server

100Mbps

WiFi
Access
Points

GSM Modem

1Gbps
1000Base-TX

Stand-by link
for vertical
expansion of
New ER Bldg.

Cisco SG350-28P

1Gbps

100Mbps

Mirth
Server

SMS
Server

3rd
Floor

Anti-Virus
Server

FIREWALL
Cisco SG350-28P

Cisco SG350-28P

1000Base-TX
1Gbps

Cisco SG350-28P

1 Gbps

Back-up
Server

Cisco SG350-28P

1Gbps

1Gbps

2nd
Floor

VM Server
(Windows)

Fiber Optic Link
3Com 2924-SFP

File Storage (NAS)

File Server
VENTRICLE

Cisco SG350-28P

1Gbps

Cisco SG350-28P

Cisco SG350-28P

1Gbps

PACS/RIS 2
PACS/RIS 2

Cisco SG350-28P
Cisco SG350-28P
Cisco SG350-28P

1Gbps

File Server

Ground
Floor

Patient Portal Server

WiFi
Access
Points

1Gbps

3Com 2924-SFP

1Gbps
Cisco SG350-28P

Financial Server

GWHS
Project
Server

WebmailServer

License
Servers
(3)

Helpdesk
Triage
Server

Cisco SG350-28P

1Gbps

1Gbps
PRTG Server

Back-up Server

1Gbps

1Gbps

VM Server

Cisco SG350-28P

1 Gbps Cisco SG350-28P
1Gbps

1Gbps
1000Base-TX

Cisco SG350-28P

Basement

Cisco SG350-28P

1Gbps
1000Base-FX

Primary Link

Fiber

Cisco SG350-28P

1000Base-FX

Resilient Link

Cisco SG350-28P
Cisco SG350-28P

1000Base-FX
1Gbps

Copper

1Gbps

Cisco SG350-28P

VM Server
(Linux)

Database/
PHP Backup
(Linux)
1000Base-TX

1Gbps

3Com 3824

CT-MRI (G/F Hosp. Bldg.)

Cisco SG350-28P

1Gbps

HIS Server

1Gbps Cisco SG350-28P

1Gbps

1000Base-FX

Cisco SG350-28P

PACS/RIS 1

Results
Server

1000Base-TX

1Gbps

Cisco SG350-28P

1Gbps

Cisco SG350-28P

1Gbps
1Gbps

Cisco SG350-28P
Cisco SG350-28P

1Gbps

1000Base-TX

1Gbps

Annex “B”

Medical Arts Bldg.
9th Floor
Cisco Switch

8th Floor

Cisco Switch

7th Floor

6th Floor

Cisco SG350
5th Floor

Cisco Switch

4th Floor

100 Mb

3rd Floor

Cisco Switch

2nd Floor

DATA CENTER
Cisco Switch

100 Mb

Cisco SG350

Server

Ground Floor

Hospital Bldg.
Ground Floor

100 Mb
Cisco Switch

Cisco SG350
Basement
Copper:
Fiber Optic:

Cisco Switch

CiscoSG350

MAB Annex
Ground Floor

Annex “C”

MAB Annex

4th Floor
Cisco Switch

3rd Floor
Cisco Switch

2nd Floor

Cisco Switch

Ground Floor
Cisco Switch

Basement
Copper:
Fiber Optic:

Cisco SG350

Medical Arts Bldg.
Basement

Annex “D”

Hospital Bldg.

5th Floor
Cisco Switch

4th Floor

3rd Floor
Cisco Switch

2nd Floor

Cisco Switch

DATA CENTER
Medical Arts Bldg.
2nd Floor
Cisco SG350

100 Mb

Ground Floor
Cisco SG350
Basement
Cisco Switch

Copper:
Fiber Optic:

Annex “E”

New ER Bldg.

5th Floor
Cisco SG350

4th Floor
Cisco SG350

3rd Floor
Cisco SG350

2nd Floor

Cisco SG350

Ground Floor
Cisco SG30

Basement
Hospital Bldg.
Basement

Copper:
Fiber Optic:

Cisco SG350

LOCATION:

SUPPLY, DELIVERY AND INSTALLATION OF FIBER OPTIC CABLE NETWORKING SYSTEM
Philippine Heart Center, East Avenue, Quezon City

SUBJECT:

SCOPE OF WORKS - PROBABLE PROJECT COST

PROJECT:

Annex “F”

DETAILED COST ESTIMATE
MATERIALS
ITEM

A

DESCRIPTION

QTY.

UNIT

GENERAL REQUIREMENT
A-1 Mobilization

lot

B

SURVEY AND PREPARATION OF ENGINEERING DESIGN/PLAN

lot

C

AS-BUILT OF ALL PLANS AND DRAWINGS

lot

D

LAYING OF FIBER OPTIC CABLE
D-1 4 Core Single Mode Optical Fiber Cable (1000 meters/roll)

E

roll

STRUCTURAL CABLING INSTALLATION
E-1 EMT Conduit Pipe 1" Ø

piece

E-2 EMT Connnector 1" Ø

piece

E-3 Metal Pull box

piece

E-4 Cable tray

piece

E-5 Accessories

lot

UNIT COST

TOTAL COST

LABOR
UNIT COST

TOTAL COST

TOTAL
MATERIALS AND
LABOR

F

INSTALLATION OF NETWORK ACTIVE COMPONENTS, AND OTHER EQUIPMENT AND ACCESSORIES
F-1 Optical Distribution Frames/Patch Panels

piece

F-2 Equipment Rack Floor Standing Cabinet (42U) w/ front glass door and fan

piece

F-3 Multimode Duplex Fiber Optic Cable 62.5/125 um (1 meter)

piece

F-4 Optical Fiber Patch Panel (24 ports)

unit

F-5 Optical Fiber Patch Panel (8 ports)

unit

F-6 Optical Fiber Tray

unit

G

SPLICING AND TERMINATION OF FIBER OPTIC CABLE

H

TESTING AND COMMISSIONING AND FINAL ACCEPTANCE NEWLY-INSTALLED FIBER OPTIC CABLE

I

CONFIGURATION OF NETWORK ACTIVE COMPONENTS AND OTHER EQUIPMENT
I-1 10Gb Data 24 Port Optic Fiber Core Switch

unit

I-2 Optical Line Terminal

unit

I-3 Optical Network Unit /Optical Network Terminal

unit

I-4 Passive Optical Splitter

unit

I-5 Uninterruptible Power Supply 1.2 KVA

unit

I-6 Wireless Access Point with PoE Injector
J

units

GROOMING OF EXISTING COPPER CABLES IN PHC DATA CENTER AND MDF/IDF ROOMS
J-1 Cable comb

K

20

RESTORATION OF ALL AFFECTED AREAS

piece
lot

