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Preface
These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines (GoP) for use by all branches, agencies,
departments, bureaus, offices, or instrumentalities of the Government, including governmentowned and/or -controlled corporations (GOCCs), government financial institutions (GFIs),
state universities and colleges (SUCs), local government units (LGUs), and autonomous
regional government. The procedures and practices presented in this document have been
developed through broad experience, and are for mandatory1 use in projects that are financed
in whole or in part by the GoP or any foreign government/foreign or international financing
institution in accordance with the provisions of the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).
This PBDs is intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.
The Bidding Documents shall clearly and adequately define, among others: (a) the
objectives, scope, and expected outputs and/or results of the proposed contract; (b) the
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, and/or functions of the winning bidder.
In order to simplify the preparation of the Bidding Documents for each procurement,
the PBDs groups the provisions that are intended to be used unchanged in Section II.
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data
and provisions specific to each procurement and contract should be included in Section III.
Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI.
Specifications; Section VII. Drawings; Section VIII. Bill of Quantities; and Section X.
Foreign-Assisted Projects. The forms to be used are provided in Section IX. Bidding Forms.
Care should be taken to check the relevance of the provisions of the Bidding
Documents against the requirements of the specific Works to be procured. In addition, each
section is prepared with notes intended only as information for the Procuring Entity or the
person drafting the Bidding Documents. They shall not be included in the final documents,
except for the notes introducing Section IX. Bidding Forms, where the information is useful
for the Bidder. The following general directions should be observed when using the
documents:
(a) All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Project. However, they should be adapted as
necessary to the circumstances of the particular Project.
(b) Specific details, such as the “name of the Procuring Entity” and “address for
proposal submission,” should be furnished in the BDS and SCC. The final
documents should contain neither blank spaces nor options.
1
Unless the Treaty or International or Executive Agreement expressly provides use of foreign
government/foreign or international financing institution procurement guidelines.
2

(c) This Preface and the footnotes or notes in italics included in the Invitation to Bid,
BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of the
text of the final document, although they contain instructions that the
Procuring Entity should strictly follow. The Bidding Documents should
contain no footnotes except Section IX. Bidding Forms since these provide
important guidance to Bidders.
(d) The cover should be modified as required to identify the Bidding Documents as to
the names of the Project, Contract, and Procuring Entity, in addition to date of
issue.
(e) If modifications must be made to bidding procedures, they can be presented in the
BDS. Modifications for specific Project or Contract details should be provided
in the SCC as amendments to the Conditions of Contract. For easy
completion, whenever reference has to be made to specific clauses in the BDS
or SCC these terms shall be printed in bold type face on Section II.
Instructions to Bidders, and Section IV. General Conditions of Contract,
respectively.
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Section I. Invitation to Bid
Notes on the Invitation to Bid
The Invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:
(a)

Posted continuously in the Philippine Government Electronic Procurement System
(PhilGEPS) website and the website of the Procuring Entity concerned, if available,
and the website prescribed by the foreign government/foreign or international
financing institution, if applicable, for seven (7) calendar days starting on the date of
advertisement; and

(b)

Posted at any conspicuous place reserved for this purpose in the premises of the
Procuring Entity concerned for seven (7) calendar days, as certified by the head of the
Bids and Awards Committee (BAC) Secretariat of the Procuring Entity concerned.

(c)

Advertised at least once in a newspaper of general nationwide circulation which has
been regularly published for at least two (2) years before the date of issue of the
advertisement, subject to Sections 21.2.1(c) of the 2016 Revised IRR of R.A. 91842;

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should
also indicate the following:
(a) The date of availability of the Bidding Documents, which shall be from the time
the Invitation to Bid is first advertised/posted until the deadline for the submission
and receipt of bids.
(b) The place where the Bidding Documents may be acquired or the website where it
may be downloaded.
(c) The deadline for the submission and receipt of bids from the last day of posting of
the Invitation to Bid; and
(d) Any important bid evaluation criteria.
The Invitation to Bid should be incorporated into the Bidding Documents. The information
contained in the Invitation to Bid must conform to the Bidding Documents and in particular
to the relevant information in the BDS.
For foreign-assisted projects, the Invitation to Bid to be used is provided in Section XForeign-Assisted Projects.

2

Two years after the effectivity of the 2016 Revised IRR of RA 9184 on 28 October 2016,
advertisement in a newspaper of general nationwide circulation shall no longer be required. However, a
Procuring Entity that cannot post its opportunities in the PhilGEPS for justifiable reasons shall continue to
publish its advertisements in a newspaper of general nationwide circulation.
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Philippine Heart Center
INVITATION TO BID FOR
“1 LOT CONSTRUCTION FOR THE VERTICAL EXPANSION OF THE
NEW EMERGENCY ROOM FROM 2ND FLR TO 5TH FLR”
1.

The Philippine Heart Center (PHC), through the PHC Corporate Operating Budget for
CY 20203 intends to apply the sum of Php 30,000,000.00 being the Approved Budget
for the Contract (ABC) to payments under the contract for “1 Lot Construction for the
Vertical Expansion of the New Emergency Room from 2nd Flr to 5th Flr”. Bids
received in excess of the ABC shall be automatically rejected at bid opening.

2.

The PHC now invites bids for 1 Lot Construction for the Vertical Expansion of the New
Emergency Room from 2nd Flr to 5th Flr.4 Completion of the Works is required within
one hundred eighty (180) calendar days from receipt of the Notice to Proceed. Bidders
must have a PCAB Size Range Medium A License Category B that have completed a
contract similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section II. Instructions to Bidders.

3.

Bidding will be conducted through open competitive bidding procedures using nondiscretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules
and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the
“Government Procurement Reform Act.”
Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least seventy five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

4.

Interested bidders may obtain further information from the PHC Bids and Awards
Committee (BAC) Secretariat and inspect the Bidding Documents at the address given
below from 8:00 AM to 5:00 PM, Monday to Friday excluding holidays.

5.
A complete set of Bidding Documents may be acquired by interested bidders from 8:00
am to 5:00 pm and upon payment of a nonrefundable fee for the Bidding Documents
pursuant to the latest Guidelines issued by the GPPB, in the amount of Twenty Five Thousand
Pesos (Php 25,000.00)

3 In the case of National Government Agencies, the General Appropriations Act and/or continuing
appropriations; in the case of GOCCs, GFIs, and SUCs, the Corporate Budget for the contract approved by the
governing Boards; in the case of LGUs, the Budget for the contract approved by the respective Sanggunian.
(Section 5(a), R.A. 9184)
4 A brief description of the scope of Works should be provided, including quantities, location of project, and
other information necessary to enable potential bidders to decide whether or not to respond to the invitation.
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It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the
Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding
Documents not later than the submission of their bids.
6.
The PHC Bids and Awards Committee will hold a Pre-Bid Conference5 on September
30, 2020 1:00 P.M., at 5th Flr. Amphitheater Conf. RM. MAB Bldg., PHC which shall be open
to prospective bidders.
7.
Bids must be duly received by the BAC Secretariat at the address below on October 14,
2020, 1:00 pm. All bids must be accompanied by a bid security in any of the acceptable forms
and in the amount stated in ITB Clause 1.18.
Bid opening shall be on October 14, 2020, 1:00 PM. At 5th Flr. Amphitheater Conf.
Rm. MAB Bldg., PHC Bids will be opened in the presence of the bidders’
representatives who choose to attend at the address below. Late bids shall not be
accepted.
PHC-BAC Secretariat
Bids and Awards Committee
Basement, Hospital Bldg.
8.

The PHC reserves the right to reject any and all bids, declare a failure of bidding, or
not award the contract at any time prior to contract award in accordance with Section
41 of RA 9184 and its IRR, without thereby incurring any liability to the affected
bidder or bidders.

9.

For further information, please refer to:
PHC-BAC Secretariat
Bids and Awards Committee
Philippine Heart Center
East Avenue, Quezon City
Tel. No. 925-24-01 local 4059/ Fax: 925-24-01 local 4059
PHC Website: www.phc.gov.ph

GILBERT C. VILELA, M.D.
BAC Chairman for Infra, Medical
Supplies and Services

5 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity
may not hold a pre-bid conference.
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Section II. Instructions to Bidders
Notes on the Instructions to Bidders
This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity. It also
provides information on the bid submission, eligibility check, opening and evaluation of bids,
and on the award of contract.
This Section also contains provisions that are to be used unchanged. Section III. Bid Data
Sheet consists of provisions that supplement, amend, or specify in detail information or
requirements included in this Section and which are specific to each procurement.
Matters governing the performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section IV. General Conditions of Contract (GCC),
and/or Section V. Special Conditions of Contract (SCC). If duplication of a subject is
inevitable in the other sections of the document prepared by the Procuring Entity, care must
be exercised to avoid contradictions between clauses dealing with the same matter.
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General
......................1.1. Scope of Bid
The Procuring Entity named in the BDS, invites bids for the construction of Works, as
described in Section VI. Specifications.
The name, identification, and number of lots specific to this bidding are provided in the BDS.
The contracting strategy and basis of evaluation of lots is described in ITB Clause 27.
The successful Bidder will be expected to complete the Works by the intended completion date
specified in SCC Clause 1.17.

......................1.2. Source of Funds
The Procuring Entity has a budget or received funds from the Funding Source named in
the BDS, and in the amount indicated in the BDS. It intends to apply part of the funds
received for the Project, as defined in the BDS, to cover eligible payments under the
Contract for the Works.

......................1.3. Corrupt,
Obstructive Practices

Fraudulent,

Collusive,

Coercive,

and

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and
contractors, shall observe the highest standard of ethics during the procurement and execution
of the contract. In pursuance of this policy, the Funding Source:
()a

defines, for purposes of this provision, the terms set forth below as
follows:
()i

"corrupt practice" means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly and
grossly disadvantageous to the same, whether or not the public
officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

()ii

"fraudulent practice" means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract
to the detriment of the Procuring Entity, and includes collusive
practices among Bidders (prior to or after Bid submission)
designed to establish bid prices at artificial, non-competitive
levels and to deprive the Procuring Entity of the benefits of free
and open competition;
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()iii

“collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels; and

()iv

“coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution of
a contract;

()v

“obstructive practice” is
(aa)

deliberately destroying, falsifying, altering or concealing
of evidence material to an administrative proceedings or
investigation or making false statements to investigators
in order to materially impede an administrative
proceedings or investigation of the Procuring Entity or
any foreign government/foreign or international
financing institution into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or
threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

(bb)

acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

()b

will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

()c

will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded Contract funded by the Funding Source if it at any
time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or
criminal penalties available under the applicable laws on individuals and organizations deemed
to be involved in any of the practices mentioned in ITB Clause 3.1a.
Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and
audit records and accounts of a contractor in the bidding for and performance of a contract
themselves or through independent auditors as reflected in the GCC Clause 1.33.

......................1.4. Conflict of Interest
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All Bidders found to have conflicting interests shall be disqualified to participate in the
procurement at hand, without prejudice to the imposition of appropriate administrative, civil,
and criminal sanctions. A Bidder may be considered to have conflicting interests with another
Bidder in any of the events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g) below:
()a

A Bidder has controlling shareholders in common with another Bidder;

()b

A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

()c

A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid;

()d

A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process;

()e

A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

()f

A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

()g

A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be
accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the
Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), members of
the Technical Working Group (TWG), members of the BAC Secretariat, the head of the
Project Management Office (PMO) or the end-user unit, and the project consultants, by
consanguinity or affinity up to the third civil degree. On the part of the Bidder, this Clause
shall apply to the following persons:
()h

If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

()i

If the Bidder is a partnership, to all its officers and members;

()j

If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders;

()k

If the Bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and
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()l

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c)
or (d) of this Clause shall correspondingly apply to each of the members
of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.

......................1.5. Eligible Bidders
Unless otherwise indicated in the BDS, the following persons shall be eligible to participate in
this Bidding:
()m

Duly licensed Filipino citizens/sole proprietorships;

()n

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

()o

Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

()p

Cooperatives duly organized under the laws of the Philippines.

()q

Persons/entities forming themselves into a JV, i.e., a group of two (2) or
more persons/entities that intend to be jointly and severally responsible
or liable for a particular contract: Provided, however, that, in accordance
with Letter of Instructions No. 630, Filipino ownership or interest of the
joint venture concerned shall be at least seventy five percent (75%):
Provided, further, that joint ventures in which Filipino ownership or
interest is less than seventy five percent (75%) may be eligible where
the structures to be built require the application of techniques and/or
technologies which are not adequately possessed by a person/entity
meeting the seventy five percent (75%) Filipino ownership requirement:
Provided, finally, that in the latter case, Filipino ownership or interest
shall not be less than twenty five percent (25%). For this purpose,
Filipino ownership or interest shall be based on the contributions of each
of the members of the joint venture as specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under any Treaty or
International or Executive Agreement as specified in the BDS.
Government owned or controlled corporations (GOCCs) may be eligible to participate only if
they can establish that they (a) are legally and financially autonomous, (b) operate under
commercial law, and (c) are not attached agencies of the Procuring Entity.
(a) The Bidder must have an experience of having completed a Single Largest Completed
Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices using the Philippine Statistics
Authority (PSA) consumer price index. However, contractors under Small A and Small B
categories without similar experience on the contract to be bid may be allowed to bid if the
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cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as prescribed by the PCAB.
(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.
For this purpose, contracts similar to the Project shall be those described in the
BDS.
The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC),
which must be at least equal to the ABC to be bid, calculated as follows:
NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.
The values of the domestic bidder’s current assets and current liabilities shall be
based on the latest Audited Financial Statements (AFS) submitted to the BIR.
For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial statements
prepared in accordance with international financial reporting standards.

......................1.6. Bidder’s Responsibilities
The Bidder or its duly authorized representative shall submit a sworn statement in the form
prescribed in Section IX. Bidding Forms as required in ITB Clause iii.
The Bidder is responsible for the following:
()r

Having taken steps to carefully examine all of the Bidding Documents;

()s

Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

()t

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

()u

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause ??.

()v

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

()w

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
all statements and information provided
therein are true and correct;
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()x

Authorizing the HoPE or its duly authorized representative/s to verify
all the documents submitted;

()y

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract, accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s
Certificate, whichever is applicable;

()z

Complying with the disclosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019;

()aa

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:
()i

Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when
applicable.
In case there is a finding by the Procuring Entity or the DOLE of
underpayment or non-payment of workers’ wage and wagerelated benefits, bidder agrees that the performance security or
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other
social legislations.

()ii

Comply with occupational safety and health standards and to
correct deficiencies, if any.
In case of imminent danger, injury or death of the worker, bidder
undertakes to suspend contract implementation pending
clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

()iii

()bb

Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or
collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places
in the establishment’s premises; and

Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of the;
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Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.
The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site,
determined the general characteristics of the contract works and the conditions for this Project
and examine all instructions, forms, terms, and project requirements in the Bidding
Documents.
It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by
such means as it considers necessary or desirable as to all matters pertaining to this Project,
including: (a) the location and the nature of the contract, project, or work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological
conditions at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access roads; and
(d) other factors that may affect the cost, duration and execution or implementation of the
contract, project, or work.
The Procuring Entity shall not assume any responsibility regarding erroneous interpretations or
conclusions by the prospective or eligible bidder out of the data furnished by the procuring
entity. However, the Procuring Entity shall ensure that all information in the Bidding
Documents, including supplemental/bid bulletins issued are correct and consistent.
Before submitting their bids, the Bidders are deemed to have become familiar with all existing
laws, decrees, ordinances, acts and regulations of the Philippines which may affect the contract
in any way.
The Bidder shall bear all costs associated with the preparation and submission of his bid, and
the Procuring Entity will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.
The Bidder should note that the Procuring Entity will accept bids only from those that have
paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to
Bid.

......................1.7. Origin of Goods and Services
There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations.

......................1.8. Subcontracts
Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to
an extent as may be approved by the Procuring Entity and stated in the BDS. However,
subcontracting of any portion shall not relieve the Bidder from any liability or obligation that
may arise from the contract for this Project.
Subcontractors must submit the documentary requirements under ITB Clause 1.12 and comply
with the eligibility criteria specified in the BDS. In the event that any subcontractor is found by
the Procuring Entity to be ineligible, the subcontracting of such portion of the Works shall be
disallowed.
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The Bidder may identify the subcontractor to whom a portion of the Works will be
subcontracted at any stage of the bidding process or during contract implementation. If the
Bidder opts to disclose the name of the subcontractor during bid submission, the Bidder shall
include the required documents as part of the technical component of its bid.

Contents of Bidding Documents
......................1.9. Pre-Bid Conference
(a) If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date
indicated therein, to clarify and address the Bidders’ questions on the technical and financial
components of this Project.
(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier than
seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that, by
reason of the method, nature, or complexity of the contract to be bid, or when
international participation will be more advantageous to the GoP, a longer
period for the preparation of bids is necessary, the pre-bid conference shall be
held at least thirty (30) calendar days before the deadline for the submission and
receipt of bids, as specified in the BDS.
Bidders are encouraged to attend the pre-bid conference to ensure that they fully understand
the Procuring Entity’s requirements. Non-attendance of the Bidder will in no way prejudice its
bid; however, the Bidder is expected to know the changes and/or amendments to the Bidding
Documents as recorded in the minutes of the pre-bid conference and the Supplemental/Bid
Bulletin. The minutes of the pre-bid conference shall be recorded and prepared not later than
five (5) calendar days after the pre-bid conference. The minutes shall be made available to
prospective bidders not later than five (5) days upon written request.
Decisions of the BAC amending any provision of the bidding documents shall be issued in
writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the
deadline for the submission and receipt of bids.

......................1.10. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification(s) on and/or interpretation of any part of the
Bidding Documents. Such a request must be in writing and submitted to the Procuring Entity
at the address indicated in the BDS at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.
The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be made
available to all those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadline for the submission and receipt of Bids.
Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for
purposes of clarifying or modifying any provision of the Bidding Documents not later than
seven (7) calendar days before the deadline for the submission and receipt of Bids. Any
modification to the Bidding Documents shall be identified as an amendment.
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Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS and
the website of the Procuring Entity concerned, if available, and at any conspicuous place in the
premises of the Procuring Entity concerned. It shall be the responsibility of all Bidders who
have properly secured the Bidding Documents to inquire and secure Supplemental/Bid
Bulletins that may be issued by the BAC. However, Bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed to modify or
withdraw their bids in accordance with ITB Clause 1.23.

Preparation of Bids
......................1.11. Language of Bids
The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English. The
documents shall be translated by the relevant foreign government agency, the foreign
government agency authorized to translate documents, or a registered translator in the
foreign bidder’s country; and shall be authenticated by the appropriate Philippine
foreign service establishment/post or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. The English translation shall govern, for
purposes of interpretation of the bid.

......................1.12. Documents Comprising the Bid: Eligibility and Technical
Components
Unless otherwise indicated in the BDS, the first envelope shall contain the following eligibility
and technical documents:
()cc

Eligibility Documents –
Class “A” Documents

()i

PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreign bidders participating in the
procurement by a Philippine Foreign Service Office or Post, which shall submit their eligibility
documents under Section 23.1 of the IRR, provided, that the winning bidder shall register with
the PhilGEPS in accordance with Section 37.1.4 of the IRR;

()ii

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether similar or not similar in nature
and complexity to the contract to be bid; and
Statement of the Bidder’s SLCC similar to the contract to be bid,
in accordance with ITB Clause 5.4.
The two statements required shall indicate for each contract the
following:
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(ii.1)

name of the contract;

(ii.2)

date of the contract;

(ii.3)

contract duration;

(ii.4)

owner’s name and address;

(ii.5)

nature of work;

(ii.6)

contractor’s role (whether sole contractor, subcontractor,
or partner in a JV) and percentage of participation;

(ii.7)

total contract value at award;

(ii.8)

date of completion or estimated completion time;

(ii.9)

total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and
(ii.11) value of outstanding works, if applicable.
The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least satisfactory.
In case of contracts with the private sector, an equivalent
document shall be submitted;
()iii

Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type and cost of the contract for this
Project; and

()iv

NFCC computation in accordance with ITB Clause 5.5.
Class “B” Documents

()v

If applicable, Joint Venture Agreement (JVA) in accordance
with RA 4566.
()dd

Technical Documents –
()i

Bid security in accordance with ITB Clause 1.18. If the Bidder
opts to submit the bid security in the form of:
(.......................i.1)
a bank draft/guarantee or an irrevocable
letter of credit issued by a foreign bank, it shall be
accompanied by a confirmation from a Universal or
Commercial Bank; or
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(.......................i.2)
a surety bond accompanied by a
certification coming from the Insurance Commission that
the surety or insurance company is authorized to issue
such instruments.
()ii

Project Requirements, which shall include the following:
(.......................ii.1)
bid;

Organizational chart for the contract to be

(.......................ii.2) List of contractor’s personnel (e.g.,
Project Manager, Project Engineers, Materials Engineers,
and Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience data.
These personnel must meet the required minimum years
of experience set in the BDS; and
(.......................ii.3) List of contractor’s major equipment
units, which are owned, leased, and/or under purchase
agreements, supported by proof of ownership,
certification of availability of equipment from the
equipment lessor/vendor for the duration of the project,
as the case may be, which must meet the minimum
requirements for the contract set in the BDS; and
()iii

Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section IX. Bidding
Forms.

......................1.13. Documents Comprising the Bid: Financial Component
Unless otherwise stated in the BDS, the financial component of the bid shall contain the
following:
()ee

Financial Bid Form, which includes bid prices and the bill of quantities,
in accordance with ITB Clauses 15.1 and 15.3; and

()ff

Any other document related to the financial component of the bid as
stated in the BDS.

(a)

Unless otherwise stated in the BDS, all Bids that exceed the ABC shall
not be accepted.
(b)

Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:
(i)

Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.
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(ii)

The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projects) and reflect the quality, supervision and risk
and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.
(iv) The procuring entity has established a system to monitor and report
bid prices relative to ABC and engineer’s/procuring entity’s
estimate.
(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.

......................1.14. Alternative Bids
Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a
Bidder in addition or as a substitute to its original bid which may be included as part of its
original bid or submitted separately therewith for purposes of bidding. A bid with options is
considered an alternative bid regardless of whether said bid proposal is contained in a single
envelope or submitted in two (2) or more separate bid envelopes.
Bidders shall submit offers that comply with the requirements of the Bidding Documents,
including the basic technical design as indicated in the drawings and specifications. Unless
there is a value engineering clause in the BDS, alternative bids shall not be accepted.
Each Bidder shall submit only one Bid, either individually or as a partner in a JV. A Bidder
who submits or participates in more than one bid (other than as a subcontractor if a
subcontractor is permitted to participate in more than one bid) will cause all the proposals with
the Bidder’s participation to be disqualified. This shall be without prejudice to any applicable
criminal, civil and administrative penalties that may be imposed upon the persons and entities
concerned.

......................1.15. Bid Prices
The contract shall be for the whole Works, as described in ITB Clause ??, based on the priced
Bill of Quantities submitted by the Bidder.
The Bidder shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Bids not addressing or providing all of the required items in the Bidding
Documents including, where applicable, Bill of Quantities, shall be considered non-responsive
and, thus, automatically disqualified. In this regard, where a required item is provided, but no
price is indicated, the same shall be considered as non-responsive, but specifying a zero (0) or
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a dash (-) for the said item would mean that it is being offered for free to the Government,
except those required by law or regulations to be provided for.
All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, prior to the deadline for submission of bids, shall be included in the rates, prices,
and total bid price submitted by the Bidder.
All bid prices for the given scope of work in the contract as awarded shall be considered as
fixed prices, and therefore not subject to price escalation during contract implementation,
except under extraordinary circumstances as specified in GCC Clause 1.47. Upon the
recommendation of the Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by the GPPB.
Furthermore, in cases where the cost of the awarded contract is affected by any applicable new
laws, ordinances, regulations, or other acts of the GoP, promulgated after the date of bid
opening, a contract price adjustment shall be made or appropriate relief shall be applied on a
no loss-no gain basis.

......................1.16. Bid Currencies
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS.
However, for purposes of bid evaluation, bids denominated in foreign currencies shall be
converted to Philippine currency based on the exchange rate prevailing on the day of the Bid
Opening.
If so allowed in accordance with ITB Clause ??, the Procuring Entity for purposes of bid
evaluation and comparing the bid prices will convert the amounts in various currencies in
which the bid price is expressed to Philippine Pesos at the exchange rate as published in the
Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the day of the bid opening.
Unless otherwise specified in the BDS, payment of the contract price shall be made in
Philippine Pesos.

......................1.17. Bid Validity
Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred
twenty (120) calendar days from the date of the opening of bids.
In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring
Entity may request Bidders to extend the period of validity of their bids. The request and the
responses shall be made in writing. The bid security described in ITB Clause 1.18 should also
be extended corresponding to the extension of the bid validity period at the least. A Bidder
may refuse the request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request shall not be
required or permitted to modify its bid.
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......................1.18. Bid Security
The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an amount
stated in the BDS, which shall be not less than the percentage of the ABC in accordance with
the following schedule:
Amount of Bid Security
(Not less than the Percentage of the
ABC)

Form of Bid Security
()a

Cash
or
cashier’s/manager’s check issued
by a Universal or Commercial
Bank.
For biddings conducted by
LGUs, the cashier’s/manager’s
check may be issued by other
banks certified by the BSP as
authorized
to
issue
such
financial instrument.

()b

Bank
draft/guarantee or irrevocable
letter of credit issued by a
Universal or Commercial Bank:
Provided, however, that it shall
be confirmed or authenticated by
a Universal or Commercial Bank,
if issued by a foreign bank.

Two percent (2%)

For biddings conducted by
LGUs,
the
Bank
Draft/
Guarantee, or irrevocable letter
of credit may be issued by other
banks certified by the BSP as
authorized
to
issue
such
financial instrument.
()c

Surety
bond
callable upon demand issued by a
surety or insurance company
duly certified by the Insurance
Commission as authorized to
issue such security; and/or

Five percent (5%)

The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring entity
and furnish the performance security required under ITB Clause 32.2, within
ten (10) calendar days from receipt of the Notice of Award, and commits to pay
the corresponding amount as fine, and be suspended for a period of time from
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being qualified to participate in any government procurement activity in the
event it violates any of the conditions stated therein as provided in the
guidelines issued by the GPPB.
The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring Entity as nonresponsive.
No bid securities shall be returned to Bidders after the opening of bids and before contract
signing, except to those that failed or declared as post-disqualified, upon submission of a
written waiver of their right to file a request for reconsideration and/or protest, or lapse of the
reglementary period without having filed a request for reconsideration or protest. Without
prejudice on its forfeiture, Bid Securities shall be returned only after the Bidder with the
Lowest Calculated Responsive Bid (LCRB) has signed the contract and furnished the
Performance Security, but in no case later than the expiration of the Bid Security validity
period indicated in ITB Clause ??.
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the posting of
the performance security, pursuant to ITB Clause 1.32, the successful Bidder’s Bid Security
will be discharged, but in no case later than the Bid Security validity period as indicated in
ITB Clause ??.
The bid security may be forfeited:
()gg

if a Bidder:
()i

withdraws its bid during the period of bid validity specified in
ITB Clause 17;

()ii

does not accept the correction of errors pursuant to ITB Clause
qq;

()iii

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

()iv

submission of eligibility requirements
information or falsified documents;

()v

submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids in
order to influence the outcome of eligibility screening or any
other stage of the public bidding;

()vi

allowing the use of one’s name, or using the name of another for
purposes of public bidding;

()vii

withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the LCRB;

()viii

refusal or failure to post the required performance security
within the prescribed time;
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containing

false

()hh

()ix

refusal to clarify or validate in writing its bid during postqualification within a period of seven (7) calendar days from
receipt of the request for clarification;

()x

any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

()xi

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

()xii

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least three
(3) times within a year, except for valid reasons.

if the successful Bidder:
()i

fails to sign the contract in accordance with ITB Clause 1.31;

()ii

fails to furnish performance security in accordance with ITB
Clause 1.32.

......................1.19. Format and Signing of Bids
19.1

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or before
the deadline specified in the ITB Clause 1.21 in two (2) separate sealed bid
envelopes, and which shall be submitted simultaneously. The first shall contain
the technical component of the bid, including the eligibility requirements under
ITB Clause ??, and the second shall contain the financial component of the bid.
This shall also be observed for each lot in the case of lot procurement.

19.2

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

19.3

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 1.12 and 1.13. In addition, the Bidder
shall submit copies of the first and second envelopes. In the event of any
discrepancy between the original and the copies, the original shall prevail.

19.4

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of the
Bidder. Failure to do so shall be a ground for the rejection of the bid.

19.5

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

......................1.20. Sealing and Marking of Bids
Bidders shall enclose their original eligibility and technical documents described in ITB
Clause 1.12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,”
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and the original of their financial component in another sealed envelope marked “ORIGINAL FINANCIAL COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”
Each copy of the first and second envelopes shall be similarly sealed duly marking the inner
envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ –
FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” respectively.
These envelopes containing the original and the copies shall then be enclosed in one single
envelope.
The original and the number of copies of the bid as indicated in the BDS shall be typed or
written in ink and shall be signed by the Bidder or its duly authorized representative/s.
All envelopes shall:
()ii

contain the name of the contract to be bid in capital letters;

()jj

bear the name and address of the Bidder in capital letters;

()kk

be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 20.1;

()ll

bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and

()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.
Bid envelopes that are not properly sealed and marked, as required in the bidding documents,
shall not be rejected, but the Bidder or its duly authorized representative shall acknowledge
such condition of the bid as submitted. The BAC or the Procuring Entity shall assume no
responsibility for the misplacement of the contents of the improperly sealed or marked bid, or
for its premature opening.

Submission and Opening of Bids
......................1.21. Deadline for Submission of Bids
Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

......................1.22. Late Bids
Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 1.21, shall be declared “Late” and shall
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late bid
was submitted.
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......................1.23. Modification and Withdrawal of Bids
The Bidder may modify its bid after it has been submitted; provided that the modification is
received by the Procuring Entity prior to the deadline prescribed for submission and receipt of
bids. The Bidder shall not be allowed to retrieve its original bid, but shall be allowed to submit
another bid equally sealed and properly identified in accordance with Clause 20, linked to its
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications received after the
applicable deadline shall not be considered and shall be returned to the Bidder unopened.
A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been submitted, for
valid and justifiable reason; provided that the Letter of Withdrawal is received by the
Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Letter
of Withdrawal must be executed by the authorized representative of the Bidder identified in
the Omnibus Sworn Statement, a copy of which should be attached to the letter.
Bids requested to be withdrawn in accordance with ITB Clause ?? shall be returned unopened
to the Bidders. A Bidder, who has acquired the bidding documents may also express its
intention not to participate in the bidding through a letter which should reach and be stamped
by the BAC before the deadline for submission and receipt of bids. A Bidder that withdraws its
bid shall not be permitted to submit another bid, directly or indirectly, for the same contract.
No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in
the interval between the deadline for submission of bids and the expiration of the period of bid
validity specified by the Bidder on the Financial Bid Form. Withdrawal of a bid during this
interval shall result in the forfeiture of the Bidder’s bid security, pursuant to ITB Clause ??,
and the imposition of administrative, civil, and criminal sanctions as prescribed by RA 9184
and its IRR.

......................1.24. Opening and Preliminary Examination of Bids
The BAC shall open the Bids in public, immediately after the deadline for the submission and
receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened as
scheduled due to justifiable reasons, the BAC shall take custody of the Bids submitted and
reschedule the opening of Bids on the next working day or at the soonest possible time through
the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the
website of the Procuring Entity concerned.
Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and
determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, using a
non-discretionary “pass/fail” criterion. If a Bidder submits the required document, it shall be
rated “passed” for that particular requirement. In this regard, bids that fail to include any
requirement or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.
Unless otherwise specified in the BDS, immediately after determining compliance with the
requirements in the first envelope, the BAC shall forthwith open the second bid envelope of
each remaining eligible Bidder whose first bid envelope was rated “passed.” The second
envelope of each complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing, incomplete or
patently insufficient, and/or if the submitted total bid price exceeds the ABC unless otherwise
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provided in ITB Clause 13.2, the BAC shall rate the bid concerned as “failed.” Only bids that
are determined to contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.
Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope
containing the corresponding withdrawn bid shall be returned to the Bidder unopened.
All members of the BAC who are present during bid opening shall initial every page of the
original copies of all bids received and opened.
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the following Class
“A” Documents may be substituted with the appropriate equivalent documents, if any, issued
by the country of the foreign bidder concerned, which shall likewise be uploaded and
maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR.:
a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives;
b) Mayor’s/Business permit issued by the local government where the
principal place of business of the Bidder is located; and
c) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two years from the date of bid submission.
Each partner of a joint venture agreement shall likewise submit the document required in ITB
Clause 12.1(a)(i). Submission of documents required under ITB Clauses ii to 12.1(a)(iv) by
any of the joint venture partners constitutes compliance.
The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall
include, as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or
including discount, if any), bid security, findings of preliminary examination, and whether
there is a withdrawal or modification; and (b) attendance sheet. The BAC members shall sign
the abstract of bids as read.
24.8.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid
Opening shall be made available to the public upon written request and
payment of a specified fee to recover cost of materials.

24.9

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address. The
notice shall be issued within seven (7) calendar days from the date of the bid
opening.
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Evaluation and Comparison of Bids
......................1.25. Process to be Confidential
Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are
prohibited from making or accepting any kind of communication with any Bidder regarding
the evaluation of their bids until the issuance of the Notice of Award, unless otherwise allowed
in the case of ITB Clause 26.
Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in
respect of bid evaluation, bid comparison or contract award will result in the rejection of the
Bidder’s bid.

......................1.26. Clarification of Bids
To assist in the evaluation, comparison and post-qualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid. All responses to
requests for clarification shall be in writing. Any clarification submitted by a Bidder in
respect to its bid and that is not in response to a request by the Procuring Entity shall
not be considered

......................1.27. Detailed Evaluation and Comparison of Bids
The Procuring Entity will undertake the detailed evaluation and comparison of Bids which
have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, in
order to determine the Lowest Calculated Bid.
The Lowest Calculated Bid shall be determined in two steps:
()nn

The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

()oo

The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated
“passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following
in the evaluation of bids:
()pp

Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0) or
a dash (-) for the said item would mean that it is being offered for free to
the Procuring Entity, except those required by law or regulations to be
provided for; and
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()qq

Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. It may also consider
bid modifications. Any adjustment shall be calculated in monetary terms
to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-mentioned
requirements shall be ranked in the ascending order of their total calculated bid prices, as
evaluated and corrected for computational errors, discounts and other modifications, to identify
the Lowest Calculated Bid. Total calculated bid prices, as evaluated and corrected for
computational errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.
The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid
Form, which includes the Bill of Quantities.
Bids shall be evaluated on an equal footing to ensure fair competition. For this purpose, all
Bidders shall be required to include in their bids the cost of all taxes, such as, but not limited
to, value added tax (VAT), income tax, local taxes, and other fiscal levies and duties which
shall be itemized in the bid form and reflected in the detailed estimates. Such bids, including
said taxes, shall be the basis for bid evaluation and comparison.
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for any
combination thereof, provided that all Bids and combinations of Bids shall be received by the
same deadline and opened and evaluated simultaneously so as to determine the bid or
combination of bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot. Bid Security as
required by ITB Clause 18 shall be submitted for each contract (lot) separately. The basis for
evaluation of lots is specified in BDS Clause 27.3.

......................1.28. Post Qualification
The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having
submitted the Lowest Calculated Bid complies with and is responsive to all the requirements
and conditions specified in ITB Clauses 5, 1.12, and 1.13.
Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the
notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its
latest income and business tax returns filed and paid through the BIR Electronic Filing and
Payment System (eFPS) and other appropriate licenses and permits required by law and stated
in the BDS.
Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the bid security in accordance
with Section 69 of the IRR of RA 9184.
The determination shall be based upon an examination of the documentary evidence of the
Bidder’s qualifications submitted pursuant to ITB Clauses 1.12 and 1.13, as well as other
information as the Procuring Entity deems necessary and appropriate, using a non-
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discretionary “pass/fail” criterion, which shall be completed within a period of twelve (12)
calendar days.
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria
for post-qualification, it shall declare the said bid as the LCRB, and recommend to the HoPE
the award of contract to the said Bidder at its submitted price or its calculated bid price,
whichever is lower, subject to ITB Clause ??.
A negative determination shall result in rejection of the Bidder’s bid, in which event the
Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to make
a similar determination of that Bidder’s capabilities to perform satisfactorily. If the second
Bidder, however, fails the post qualification, the procedure for post qualification shall be
repeated for the Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.
Within a period not exceeding fifteen (15) calendar days from the determination by the BAC
of the LCRB and the recommendation to award the contract, the HoPE or his duly authorized
representative shall approve or disapprove the said recommendation.
In the event of disapproval, which shall be based on valid, reasonable, and justifiable grounds
as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the BAC and
the Bidder in writing of such decision and the grounds for it. When applicable, the BAC shall
conduct a post-qualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the HoPE in accordance with Section 37.1.3 of
the IRR of RA 9184.

......................1.29. Reservation Clause
Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity
concerned reserves the right to review its qualifications at any stage of the procurement
process if it has reasonable grounds to believe that a misrepresentation has been made by the
said Bidder, or that there has been a change in the Bidder’s capability to undertake the project
from the time it submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements or documents,
or any changes in the situation of the Bidder which will affect its capability to undertake the
project so that it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall
consider the said Bidder as ineligible and shall disqualify it from submitting a bid or from
obtaining an award or contract.
Based on the following grounds, the Procuring Entity reserves the right to reject any and all
Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the
contract, without thereby incurring any liability, and make no assurance that a contract shall be
entered into as a result of the bidding:
()rr

If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;
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()ss

If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

()tt

For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:
()i

If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HoPE;

()ii

If the project is no longer necessary as determined by the HoPE;
and

()iii

If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding when:
()uu

No bids are received;

()vv

All prospective Bidders are declared ineligible;

()ww All bids fail to comply with all the bid requirements, fail postqualification; or
()xx

The Bidder with the LCRB refuses, without justifiable cause, to accept
the award of contract, and no award is made in accordance with Section
40 of the IRR of RA 9184.

Award of Contract
......................1.30. Contract Award
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall award the
contract to the Bidder whose bid has been determined to be the LCRB.
Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the
successful Bidder in writing that its bid has been accepted, through a Notice of Award duly
received by the Bidder or its representative personally or by registered mail or electronically,
receipt of which must be confirmed in writing within two (2) days by the Bidder with the
LCRB and submitted personally or sent by registered mail or electronically to the Procuring
Entity.
Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the
following conditions:
()yy

Submission of the following documents within ten (10) calendar days
from receipt of the Notice of Award:
()i

In the case of procurement by a Philippine Foreign Service
Office or Post, the PhilGEPS Registration Number of the
winning foreign Bidder; or
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()ii

Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders when the Treaty or
International or Executive Agreement expressly allows
submission of the PCAB license and registration for the type and
cost of the contract to be bid as a pre-condition to the Award;

()zz

Posting of the performance security in accordance with ITB Clause
1.32;

()aaa

Signing of the contract as provided in ITB Clause 1.31; and

()bbb Approval by higher authority, if required, as provided in Section 37.3 of
the IRR of RA 9184.

......................1.31. Signing of the Contract
At the same time as the Procuring Entity notifies the successful Bidder that its bid has been
accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract has
been provided in the Bidding Documents, incorporating therein all agreements between the
parties.
Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall
post the required performance security, sign and date the contract and return it to the Procuring
Entity.
The Procuring Entity shall enter into contract with the successful Bidder within the same ten
(10) calendar day period provided that all the documentary requirements are complied with.
The following documents shall form part of the contract:
()ccc

Contract Agreement;

()ddd Bidding Documents;
()eee

Winning Bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted (e.g., Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if
any, resulting from the Procuring Entity’s bid evaluation;

()fff

Performance Security;

()ggg Notice of Award of Contract; and
()hhh Other contract documents that may be required by existing laws and/or
specified in the BDS.

......................1.32. Performance Security
To guarantee the faithful performance by the winning Bidder of its obligations under the
contract, it shall post a performance security within a maximum period of ten (10) calendar
days from the receipt of the Notice of Award from the Procuring Entity and in no case later
than the signing of the contract.
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The Performance Security shall be denominated in Philippine Pesos and posted in favor of the
Procuring Entity in an amount not less than the percentage of the total contract price in
accordance with the following schedule:
Form of Performance Security
()a

Amount of Performance Security
(Not less than the Percentage of the
Total Contract Price)

Cash
or
cashier’s/manager’s
check
issued by a Universal or
Commercial Bank.
For biddings conducted by the
LGUs,
the
Cashier’s/Manager’s
Check
may be issued by other banks
certified by the BSP as
authorized to issue such
financial instrument.

()b

Bank
draft/guarantee or irrevocable
letter of credit issued by a
Universal or Commercial Bank:
Provided, however, that it shall
be confirmed or authenticated
by a Universal or Commercial
Bank, if issued by a foreign
bank.

Ten percent (10%)

For biddings conducted by the
LGUs, Bank Draft/Guarantee,
or Irrevocable Letter of Credit
may be issued by other banks
certified by the BSP as
authorized to issue such
financial instrument.
()c

Surety bond
callable upon demand issued by
a surety or insurance company
duly certified by the Insurance
Commission as authorized to
issue such security.

Thirty percent (30%)

Failure of the successful Bidder to comply with the above-mentioned requirement shall
constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in
which event the Procuring Entity shall have a fresh period to initiate and complete the post
qualification of the second Lowest Calculated Bid. The procedure shall be repeated until
LCRB is identified and selected for recommendation of contract award. However if no Bidder
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passed post-qualification, the BAC shall declare the bidding a failure and conduct a re-bidding
with re-advertisement, if necessary.

......................1.33. Notice to Proceed
Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the Notice
to Proceed (NTP) together with a copy or copies of the approved contract to the
successful Bidder. All notices called for by the terms of the contract shall be effective
only at the time of receipt thereof by the successful Bidder.

......................1.34. Protest Mechanism
Decision of the procuring entity at any stage of the procurement process may be
questioned in accordance with Sections 55 of the IRR of RA 9184.
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Section III. Bid Data Sheet
Notes on the Bid Data Sheet
This Section is intended to assist the Procuring Entity in providing the specific information in
relation to corresponding clauses in the ITB included in Section II, and has to be prepared for
each specific procurement.
The Procuring Entity should specify in the BDS information and requirements specific to the
circumstances of the Procuring Entity, the processing of the procurement, the applicable rules
regarding bid price and currency, and the bid evaluation criteria that will apply to the Bids.
In preparing this Section, the following aspects should be checked:
(a)

Information that specifies and complements provisions of Section II. Instructions to
Bidders must be incorporated.

(b)

Amendments and/or supplements, if any, to provisions of Section II. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must also
be incorporated.

For foreign-assisted projects, the Bid Data Sheet to be used is provided in Section X-ForeignAssisted Projects.
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Bid Data Sheet
ITB Clause
??

The Procuring Entity is Philippine Heart Center.
The name of the Contract is 1 Lot Construction for the Vertical Expansion
of the New Emergency Room from 2nd Flr to 5th Flr.
The identification number of the Contract is ITB.032.20.

1.2

The Funding Source is:
The Government of the Philippines (GoP) through PHC COB for CY 2019 in
the amount of Php30,000,000.00.
NOTE: In the case of National Government Agencies, the General
Appropriations Act and/or continuing appropriations; in the case of
Government-Owned and/or –Controlled Corporations, Government
Financial Institutions, and State Universities and Colleges, the Corporate
Budget for the contract approved by the governing Boards; in the case of
Local Government Units, the Budget for the contract approved by the
respective Sanggunian.
The name of the Project is 1 Lot Construction for the Vertical Expansion of
the New Emergency Room from 2nd Flr to 5th Flr.

3.1

No further instructions.

5.1

No further instructions.

??

Bidding is restricted to eligible bidders as defined in ITB Clause 1.5.

??(a)

The Bidder must have a PCAB Size Range Medium A License Category B
having completed a Single Largest Completed Contract (SLCC) that is similar
to this project, equivalent to at least fifty percent (50%) of the ABC.
For this purpose, similar contracts shall refer to projects that involve:
Construction/Fit-out of Vertical Structure.

5.4(b)

For this purpose, similar contracts shall refer to contracts which have the same
major categories of work as indicated in the Scope of Works & Technical
Specifications.

??

Subcontracting is not allowed.
NOTE: The contractor shall undertake not less than 50% of the contracted
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works with its own resources.
??

“Not applicable.”

??

The Procuring Entity will hold a pre-bid conference for this Project on
September 30, 2020, 1:00 P.M., at 5th Flr. Amphitheater Conf. Rm. MAB
Bldg., PHC

10.1

The Procuring Entity’s address is:
PHC BAC Secretariat
Bids and Awards Committee
Philippine Heart Center
East Avenue, Quezon City
925-24-01 to 50 local 4059
925-24-01 local 4059
www.phc.gov.ph

??

No further instructions.

??

No further instructions.

iii

No further instructions.

12.1(b)(ii.2)

The minimum work experience requirements for key personnel are the
following:
Key Personnel
Project Manager
Project Engineer
Supervisor
Leadman

12.1(b)(iii.3)

General Experience
5 years
5 years
5 years
5 years

The minimum major equipment requirements are the following:
Equipment

Capacity

Number of Units

??

“No additional Requirements”

13.1(b)

This shall include all of the following documents:
1) Bid prices in the Bill of Quantities;
2) Detailed estimates, including a summary sheet indicating the unit
prices of construction materials, labor rates, and equipment rentals used
in coming up with the Bid; and
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3) Cash flow by quarter or payment schedule.
13.2

The ABC is P30,000,000.00. Any bid with a financial component exceeding
this amount shall not be accepted.

??

No further instructions.”

15.4

No further instruction.

??

The bid prices shall be quoted in Philippine Pesos.

16.3

No further instructions.

??

Bids will be valid for 120 days from opening of bids.

??

The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:
1. The amount of not less than Php600,000.00, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;
2. The amount of not less than Php1,500,000.00 if bid security is in Surety
Bond.

??

The bid security shall be valid until for 120 days from opening of bids.

??

Each Bidder shall submit one (1) original and two (2) copies of the first and
second components of its bid.

1.21

The address for submission of bids is PHC BAC Secretariat, Bids and Awards
Committee, Philippine Heart Center, East Avenue, Quezon City.
The deadline for submission of bids is on October 14, 2020.

??

The place of bid opening is Cafe 1475.
The date and time of bid opening is on October 14, 2020 , 1:00 P.M.

24.2

No further instructions.

24.3

No further instructions.

27.3

Select one of the following paragraphs and delete the other:
Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.
Or
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All infrastructure projects are packaged in lots listed below. Bidders shall have
the option of submitting a proposal on any or all lots and evaluation and
contract award will be undertaken on a per lot basis. Lots shall not be divided
further into sub-lots for the purpose of bidding, evaluation, and contract award.
In all cases, the NFCC computation, if applicable, must be sufficient for all the
lots or contracts to be awarded to the Bidder.
[Insert grouping of lots]
??

No further instructions.

28.2

List licenses and permits relevant to the Project and the corresponding law
requiring it or state “None.”
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Section IV. General Conditions of Contract
Notes on the General Conditions of Contract
The GCC in Section IV, read in conjunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of the
parties.
The GCC herein shall not be altered. Any changes and complementary information, which
may be needed, shall be introduced only through the SCC in Section V.
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.1

Definitions
For purposes of this Clause, boldface type is used to identify defined terms.
.......................1.1.
The Arbiter is the person appointed jointly by the Procuring
Entity and the Contractor to resolve disputes in the first instance, as provided
for in GCC Clause 1.20.
.......................1.2.
Bill of Quantities refers to a list of the specific items of the
Work and their corresponding unit prices, lump sums, and/or provisional
sums.
.......................1.3.
The Completion Date is the date of completion of the Works
as certified by the Procuring Entity’s Representative, in accordance with GCC
Clause 1.48.
.......................1.4.
The Contract is the contract between the Procuring Entity and
the Contractor to execute, complete, and maintain the Works.
1.5

The Contract Effectivity Date is the date of signing of the Contract.
However, the contractor shall commence execution of the Works on the Start
Date as defined in GCC Clause 1.28.

1.6

The Contract Price is the price stated in the Notice of Award and thereafter to
be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract

1.7

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

1.8

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

1.9

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

1.10

Days are calendar days; months are calendar months.

1.11

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

1.12

A Defect is any part of the Works not completed in accordance with the
Contract.

1.13

The Defects Liability Certificate is the certificate issued by Procuring
Entity’s Representative upon correction of defects by the Contractor.
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1.14

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.

1.15

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

1.16

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

1.17

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

1.18

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

1.19

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

1.20

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

1.21

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

1.22

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in the SCC.

1.23

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall
be responsible for supervising the execution of the Works and administering
this Contract.

1.24

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity’s Representative as
forming part of the Site.

1.25

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.
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1.26

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.

1.27

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.

1.28

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

1.29

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

1.30

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

1.31

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by the Procuring Entity’s Representative; (iii) and the
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC.

......................1.1. Interpretation
In interpreting the Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning under the language of this Contract unless specifically defined. The
Procuring Entity’s Representative will provide instructions clarifying queries about the
Conditions of Contract.
If sectional completion is specified in the SCC, references in the Conditions of Contract to the
Works, the Completion Date, and the Intended Completion Date apply to any Section of the
Works (other than references to the Completion Date and Intended Completion Date for the
whole of the Works).
The documents forming this Contract shall be interpreted in the following order of priority:
a) Contract Agreement;
b) Bid Data Sheet;
c) Instructions to Bidders;
d) Addenda to the Bidding Documents;
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e) Special Conditions of Contract;
f) General Conditions of Contract;
g) Specifications;
h) Bill of Quantities; and
i) Drawings.

......................1.2. Governing Language and Law
This Contract has been executed in the English language, which shall be the binding and
controlling language for all matters relating to the meaning or interpretation of this Contract.
All correspondence and other documents pertaining to this Contract which are exchanged by
the parties shall be written in English.
This Contract shall be interpreted in accordance with the laws of the Republic of the
Philippines.

......................1.3. Communications
Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

......................1.4. Possession of Site
On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession
of so much of the Site as may be required to enable it to proceed with the execution of the
Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify such sum as
fair to cover the cost incurred, which sum shall be paid by Procuring Entity.
If possession of a portion is not given by the date stated in the SCC Clause ??, the Procuring
Entity will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay shall be in accordance with GCC Clause
1.46.
The Contractor shall bear all costs and charges for special or temporary right-of-way required
by it in connection with access to the Site. The Contractor shall also provide at his own cost
any additional facilities outside the Site required by it for purposes of the Works.
The Contractor shall allow the Procuring Entity’s Representative and any person authorized
by the Procuring Entity’s Representative access to the Site and to any place where work in
connection with this Contract is being carried out or is intended to be carried out.

......................1.5. The Contractor’s Obligations
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The Contractor shall carry out the Works properly and in accordance with this Contract. The
Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment,
which may be required. All Materials and Plant on Site shall be deemed to be the property of
the Procuring Entity.
The Contractor shall commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Program of Work submitted by the Contractor, as updated
with the approval of the Procuring Entity’s Representative, and complete them by the
Intended Completion Date.
The Contractor shall be responsible for the safety of all activities on the Site.
The Contractor shall carry out all instructions of the Procuring Entity’s Representative that
comply with the applicable laws where the Site is located.
The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as
referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will
approve any proposed replacement of key personnel only if their relevant qualifications and
abilities are equal to or better than those of the personnel listed in the Schedule.
If the Procuring Entity’s Representative asks the Contractor to remove a member of the
Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the
person leaves the Site within seven (7) days and has no further connection with the Work in
this Contract.
During Contract implementation, the Contractor and his subcontractors shall abide at all
times by all labor laws, including child labor related enactments, and other relevant rules.
The Contractor shall submit to the Procuring Entity for consent the name and particulars of
the person authorized to receive instructions on behalf of the Contractor.
The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Procuring Entity between the dates given in the schedule of other contractors
particularly when they shall require access to the Site. The Contractor shall also provide
facilities and services for them during this period. The Procuring Entity may modify the
schedule of other contractors, and shall notify the Contractor of any such modification
thereto.
Should anything of historical or other interest or of significant value be unexpectedly
discovered on the Site, it shall be the property of the Procuring Entity. The Contractor shall
notify the Procuring Entity’s Representative of such discoveries and carry out the Procuring
Entity’s Representative’s instructions in dealing with them.

......................1.6. Performance Security
Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity
but in no case later than the signing of the contract by both parties, the Contractor shall
furnish the performance security in any of the forms prescribed in ITB Clause ??.
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The performance security posted in favor of the Procuring Entity shall be forfeited in the
event it is established that the Contractor is in default in any of its obligations under the
Contract.
The performance security shall remain valid until issuance by the Procuring Entity of the
Certificate of Final Acceptance.
The performance security may be released by the Procuring Entity and returned to the
Contractor after the issuance of the Certificate of Final Acceptance subject to the following
conditions:
()iii

There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

()jjj

The Contractor has no pending claims for labor and materials filed
against it; and

()kkk Other terms specified in the SCC.
The Contractor shall post an additional performance security following the amount and form
specified in ITB Clause ?? to cover any cumulative increase of more than ten percent (10%)
over the original value of the contract as a result of amendments to order or change orders,
extra work orders and supplemental agreements, as the case may be. The Contractor shall
cause the extension of the validity of the performance security to cover approved contract
time extensions.
In case of a reduction in the contract value or for partially completed Works under the
contract which are usable and accepted by the Procuring Entity the use of which, in the
judgment of the implementing agency or the Procuring Entity, will not affect the structural
integrity of the entire project, the Procuring Entity shall allow a proportional reduction in the
original performance security, provided that any such reduction is more than ten percent
(10%) and that the aggregate of such reductions is not more than fifty percent (50%) of the
original performance security.
Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the
Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant
to Act 3688 against any subcontractor be they an individual, firm, partnership, corporation,
or association supplying the Contractor with labor, materials and/or equipment for the
performance of this Contract.

......................1.7. Subcontracting
Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than
the percentage specified in BDS Clause ??.
Subcontracting of any portion of the Works does not relieve the Contractor of any liability or
obligation under this Contract. The Contractor will be responsible for the acts, defaults, and
negligence of any subcontractor, its agents, servants or workmen as fully as if these were the
Contractor’s own acts, defaults, or negligence, or those of its agents, servants or workmen.
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If subcontracting is allowed. The contractor may identify its subcontractor during contract
implementation stage. Subcontractors disclosed and identified during the bidding may be
changed during the implementation of this Contract. In either case, subcontractors must
submit the documentary requirements under ITB Clause 12 and comply with the eligibility
criteria specified in the BDS. In the event that any subcontractor is found by any Procuring
Entity to be eligible, the subcontracting of such portion of the Works shall be disallowed.

......................1.8. Liquidated Damages
The Contractor shall pay liquidated damages to the Procuring Entity for each day that the
Completion Date is later than the Intended Completion Date. The applicable liquidated
damages is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for
every day of delay. The total amount of liquidated damages shall not exceed ten percent
(10%) of the amount of the contract. The Procuring Entity may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities. Once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of this Contract, the Procuring Entity may rescind or terminate
this Contract, without prejudice to other courses of action and remedies available under the
circumstances.
If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate.

......................1.9. Site Investigation Reports
The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

......................1.10. The Procuring Entity, Licenses and Permits
The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

......................1.11. Contractor’s Risk and Warranty Security
The Contractor shall assume full responsibility for the Works from the time project
construction commenced up to final acceptance by the Procuring Entity and shall be held
responsible for any damage or destruction of the Works except those occasioned by force
majeure. The Contractor shall be fully responsible for the safety, protection, security, and
convenience of his personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.
The defects liability period for infrastructure projects shall be one year from contract
completion up to final acceptance by the Procuring Entity. During this period, the Contractor
shall undertake the repair works, at his own expense, of any damage to the Works on account
of the use of materials of inferior quality within ninety (90) days from the time the HoPE has
issued an order to undertake repair. In case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to full
reimbursement of expenses incurred therein upon demand.
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Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its
property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payables of the GoP in his favor shall be offset to
recover the costs.
After final acceptance of the Works by the Procuring Entity, the Contractor shall be held
responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more key
structural elements of the project which may lead to structural
failure of the completed
elements or structure, or “Structural Failures,” i.e., where one or more key structural elements
in an infrastructure facility fails or collapses, thereby rendering the facility or part thereof
incapable of withstanding the design loads, and/or endangering the safety of the users or the
general public:
()lll

Contractor – Where Structural Defects/Failures arise due to faults
attributable
to
improper
construction,
use
of
inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

()mmm

Consultants – Where Structural Defects/Failures arise due to
faulty and/or inadequate design and specifications as well as
construction supervision, then the consultant who prepared the design
or undertook construction supervision for the project shall be held
liable;

()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;
()ooo Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.
()ppp Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non–
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.
The warranty against Structural Defects/Failures, except those occasioned on force majeure,
shall cover the period specified in the SCC reckoned from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity.
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The Contractor shall be required to put up a warranty security in the form of cash, bank
guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the
following schedule:
Amount of Warranty Security
Not less than the Percentage (%)
of Total Contract Price

Form of Warranty
()qqq
Cash or letter of
credit issued by Universal or
Commercial bank: provided, however,
that the letter of credit shall be
confirmed or authenticated by a
Universal or Commercial bank, if
issued by a foreign bank
()rrr
Bank
guarantee
confirmed
by
Universal
or
Commercial bank: provided, however,
that the letter of credit shall be
confirmed or authenticated by a
Universal or Commercial bank, if
issued by a foreign bank
()sss
Surety bond callable
upon demand issued by GSIS or any
surety or insurance company duly
certified by the Insurance Commission

Five Percent (5%)

Ten Percent (10%)

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain effective for one
year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity,
and returned only after the lapse of said one year period.
In case of structural defects/failure occurring during the applicable warranty period provided
in GCC Clause ??, the Procuring Entity shall undertake the necessary restoration or
reconstruction works and shall be entitled to full reimbursement by the parties found to be
liable for expenses incurred therein upon demand, without prejudice to the filing of
appropriate administrative, civil, and/or criminal charges against the responsible persons as
well as the forfeiture of the warranty security posted in favor of the Procuring Entity.

......................1.12. Liability of the Contractor
Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

......................1.13. Procuring Entity’s Risk
From the Start Date until the Certificate of Final Acceptance has been issued, the following
are risks of the Procuring Entity:
()ttt

The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:
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()i

any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

()ii

negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

()uuu The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

......................1.14. Insurance
The Contractor shall, under his name and at his own expense, obtain and maintain, for the
duration of this Contract, the following insurance coverage:
()vvv Contractor’s All Risk Insurance;
()www Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;
()xxx Personal injury or death of Contractor’s employees; and
()yyy Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.
The Contractor shall provide evidence to the Procuring Entity’s Representative that the
insurances required under this Contract have been effected and shall, within a reasonable
time, provide copies of the insurance policies to the Procuring Entity’s Representative. Such
evidence and such policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.
The Contractor shall notify the insurers of changes in the nature, extent, or program for the
execution of the Works and ensure the adequacy of the insurances at all times in accordance
with the terms of this Contract and shall produce to the Procuring Entity’s Representative the
insurance policies in force including the receipts for payment of the current premiums.
The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.
If the Contractor fails to obtain and keep in force the insurances referred to herein or any
other insurance which he may be required to obtain under the terms of this Contract, the
Procuring Entity may obtain and keep in force any such insurances and pay such premiums as
may be necessary for the purpose. From time to time, the Procuring Entity may deduct the
amount it shall pay for said premiums including twenty five percent (25%) therein from any
monies due, or which may become due, to the Contractor, without prejudice to the Procuring
Entity exercising its right to impose other sanctions against the Contractor pursuant to the
provisions of this Contract.
In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at
the Contractor’s expense, take whatever measure is deemed necessary for its protection and
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that of the Contractor’s personnel and third parties, and/or order the interruption of dangerous
Works. In addition, the Procuring Entity may refuse to make the payments under GCC
Clause 1.39 until the Contractor complies with this Clause.
The Contractor shall immediately replace the insurance policy obtained as required in this
Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new
insurance company acceptable to the Procuring Entity for any of the following grounds:
()zzz

The issuer of the insurance policy to be replaced has:
()i

become bankrupt;

()ii

been placed under receivership or under a management
committee;

()iii

been sued for suspension of payment; or

()iv

been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

()v

Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

......................1.15. Termination for Default of Contractor
The Procuring Entity shall terminate this Contract for default when any of the following
conditions attend its implementation:
()vi
Due to the Contractor’s fault and while the project is on-going,
it has incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;
()vii Due to its own fault and after this Contract time has expired,
the Contractor incurs delay in the completion of the Work after this
Contract has expired; or
()viii

The Contractor:

()i

abandons the contract Works, refuses or fails to comply with a valid instruction of the
Procuring Entity or fails to proceed expeditiously and without delay despite a written notice
by the Procuring Entity;

()ii

does not actually have on the project Site the minimum essential equipment listed on the bid
necessary to prosecute the Works in accordance with the approved Program of Work and
equipment deployment schedule as required for the project;

()iii

does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations under this Contract;
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()iv

neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

()v

sub-lets any part of this Contract without approval by the
Procuring Entity.
All materials on the Site, Plant, Works, including Equipment purchased and funded under the
Contract shall be deemed to be the property of the Procuring Entity if this Contract is
rescinded because of the Contractor’s default.

......................1.16. Termination for Default of Procuring Entity
The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish under
the terms of this Contract; or
()bbbb The prosecution of the Work is disrupted by the adverse peace and
order situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

......................1.17. Termination for Other Causes
The Procuring Entity may terminate this Contract, in whole or in part, at any time for its
convenience. The HoPE may terminate this Contract for the convenience of the Procuring
Entity if he has determined the existence of conditions that make Project Implementation
economically, financially or technically impractical and/or unnecessary, such as, but not
limited to, fortuitous event(s) or changes in law and National Government policies.
The Procuring Entity or the Contractor may terminate this Contract if the other party causes a
fundamental breach of this Contract.
Fundamental breaches of Contract shall include, but shall not be limited to, the following:
()cccc The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
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or will accrue thereafter to the Procuring Entity and/or the Contractor.
In the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;
()ffff

A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

()gggg The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;
()hhhh The Contractor does not maintain a Security, which is required;
()iiii

The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in the GCC Clause 1.8; and

()jjjj

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:
()i

corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1a, unless otherwise
specified in the SCC;

()ii

drawing up or using forged documents;

()iii

using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

()iv

any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to impose the
maximum civil, administrative and/or criminal penalties available under the applicable law
on individuals and organizations deemed to be involved with corrupt, fraudulent, or coercive
practices.
When persons from either party to this Contract gives notice of a fundamental breach to the
Procuring Entity’s Representative in order to terminate the existing contract for a cause other
than those listed under GCC Clause ??, the Procuring Entity’s Representative shall decide
whether the breach is fundamental or not.
If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secure, and leave the Site as soon as reasonably possible.

......................1.18. Procedures for Termination of Contracts
59

The following provisions shall govern the procedures for the termination of this Contract:
()kkkk Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached;
()llll

Upon recommendation by the Procuring Entity, the HoPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:
()i

that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

()ii

the extent of termination, whether in whole or in part;

()iii

an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

()iv

special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;
()mmmm
Within a period of seven (7) calendar days from receipt of the
Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HoPE shall
issue an order terminating the contract;
()nnnn The Procuring Entity may, at anytime before receipt of the
Contractor’s verified position paper described in item (c) above
withdraw the Notice to Terminate if it is determined that certain items
or works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;
()oooo Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.
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Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional
administrative sanctions as the internal rules of the agency may provide and/or further
criminal prosecution as provided by applicable laws, the procuring entity shall impose on
contractors after the termination of the contract the penalty of suspension for one (1) year for
the first offense, suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract implementation stage,
which include but not limited to the following:
()qqqq Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);
()rrrr

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:
()i

Employment of competent technical personnel, competent
engineers and/or work supervisors;

()ii

Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

()iii

Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

()iv

Deployment of committed equipment, facilities, support staff
and manpower; and

()v

Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.
()tttt

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet.
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:
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()i

Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

()ii

Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

()uuuu Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.
In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

......................1.19. Force Majeure, Release From Performance
For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used
interchangeably. In this regard, a fortuitous event or force majeure shall be interpreted to
mean an event which the Contractor could not have foreseen, or which though foreseen, was
inevitable. It shall not include ordinary unfavorable weather conditions; and any other cause
the effects of which could have been avoided with the exercise of reasonable diligence by the
Contractor.
If this Contract is discontinued by an outbreak of war or by any other event entirely outside
the control of either the Procuring Entity or the Contractor, the Procuring Entity’s
Representative shall certify that this Contract has been discontinued. The Contractor shall
make the Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all works carried out before receiving it and for any Work carried out
afterwards to which a commitment was made.
If the event continues for a period of eighty four (84) days, either party may then give notice
of termination, which shall take effect twenty eight (28) days after the giving of the notice.
After termination, the Contractor shall be entitled to payment of the unpaid balance of the
value of the Works executed and of the materials and Plant reasonably delivered to the Site,
adjusted by the following:
()vvvv any sum to which the Contractor is entitled under GCC Clause 1.27;
()wwww

the cost of his suspension and demobilization;

()xxxx any sum to which the Procuring Entity is entitled.
The net balance due shall be paid or repaid within a reasonable time period from the time of
the notice of termination.

......................1.20. Resolution of Disputes
If any dispute or difference of any kind whatsoever shall arise between the parties in
connection with the implementation of the contract covered by the Act and this IRR, the
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parties shall make every effort to resolve amicably such dispute or difference by mutual
consultation.
If the Contractor believes that a decision taken by the Procuring Entity’s Representative was
either outside the authority given to the Procuring Entity’s Representative by this Contract or
that the decision was wrongly taken, the decision shall be referred to the Arbiter indicated in
the SCC within fourteen (14) days of the notification of the Procuring Entity’s
Representative’s decision.
Any and all disputes arising from the implementation of this Contract covered by the R.A.
9184 and its IRR shall be submitted to arbitration in the Philippines according to the
provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” and Republic
Act 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”: Provided,
however, That, disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of arbitration shall
be incorporated as a provision in this Contract that will be executed pursuant to the
provisions of the Act and its IRR: Provided, further, That, by mutual agreement, the parties
may agree in writing to resort to other alternative modes of dispute resolution.

......................1.21. Suspension of Loan, Credit, Grant, or Appropriation
In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:
()yyyy The Procuring Entity is obligated to notify the Contractor of such
suspension within seven (7) days of having received the suspension notice.
()zzzz If the Contractor has not received sums due it for work already done
within forty five (45) days from the time the Contractor’s claim for payment
has been certified by the Procuring Entity’s Representative, the Contractor
may immediately issue a suspension of work notice in accordance with GCC
Clause ??.

......................1.22. Procuring Entity’s Representative’s Decisions
Except where otherwise specifically stated, the Procuring Entity’s Representative will decide
contractual matters between the Procuring Entity and the Contractor in the role representing
the Procuring Entity.
The Procuring Entity’s Representative may delegate any of his duties and responsibilities to
other people, except to the Arbiter, after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

......................1.23. Approval of Drawings and Temporary Works by the
Procuring Entity’s Representative
All Drawings prepared by the Contractor for the execution of the Temporary Works, are
subject to prior approval by the Procuring Entity’s Representative before its use.
The Contractor shall be responsible for design of Temporary Works.
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The Procuring Entity’s Representative’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.
The Contractor shall obtain approval of third parties to the design of the Temporary Works,
when required by the Procuring Entity.

......................1.24. Acceleration and Delays Ordered by the Procuring
Entity’s Representative
When the Procuring Entity wants the Contractor to finish before the Intended Completion
Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the
necessary acceleration from the Contractor. If the Procuring Entity accepts these proposals,
the Intended Completion Date will be adjusted accordingly and confirmed by both the
Procuring Entity and the Contractor.
If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring
Entity, they are incorporated in the Contract Price and treated as a Variation.

......................1.25. Extension of the Intended Completion Date
The Procuring Entity’s Representative shall extend the Intended Completion Date if a
Variation is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional costs. No payment shall be made for any
event which may warrant the extension of the Intended Completion Date.
The Procuring Entity’s Representative shall decide whether and by how much to extend the
Intended Completion Date within twenty one (21) days of the Contractor asking the
Procuring Entity’s Representative for a decision thereto after fully submitting all supporting
information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

......................1.26. Right to Vary
The Procuring Entity’s Representative with the prior approval of the Procuring Entity may
instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original
contract cost.
Variations shall be valued as follows:
()aaaaa

At a lump sum price agreed between the parties;

()bbbbb

where appropriate, at rates in this Contract;

()ccccc

in the absence of appropriate rates, the rates in this Contract
shall be used as the basis for valuation; or failing which

()ddddd

at appropriate new rates, equal to or lower than current industry
rates and to be agreed upon by both parties and approved by the
HoPE.
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......................1.27. Contractor's Right to Claim
If the Contractor incurs cost as a result of any of the events under GCC Clause 1.12,
the Contractor shall be entitled to the amount of such cost. If as a result of any of the
said events, it is necessary to change the Works, this shall be dealt with as a Variation.

......................1.28. Dayworks
Subject to GCC Clause 1.42 on Variation Order, and if applicable as indicated in the SCC,
the Dayworks rates in the Contractor’s bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.
All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved
by the Procuring Entity’s Representative. Each completed form shall be verified and signed
by the Procuring Entity’s Representative within two days of the work being done.
The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

......................1.29. Early Warning
The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the quality of the
work, increase the Contract Price, or delay the execution of the Works. The Procuring
Entity’s Representative may require the Contractor to provide an estimate of the expected
effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.
The Contractor shall cooperate with the Procuring Entity’s Representative in making and
considering proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting instruction of the
Procuring Entity’s Representative.

......................1.30. Program of Work
Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s
Representative for approval a Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works.
An update of the Program of Work shall show the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work, including any
changes to the sequence of the activities.
The Contractor shall submit to the Procuring Entity’s Representative for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. If the Contractor
does not submit an updated Program of Work within this period, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.
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The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the
Contractor’s obligations. The Contractor may revise the Program of Work and submit it to
the Procuring Entity’s Representative again at any time. A revised Program of Work shall
show the effect of any approved Variations.
When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s
Representative with an updated cash flow forecast. The cash flow forecast shall include
different currencies, as defined in the Contract, converted as necessary using the Contract
exchange rates.
All Variations shall be included in updated Program of Work produced by the Contractor.

......................1.31. Management Conferences
Either the Procuring Entity’s Representative or the Contractor may require the other to attend
a Management Conference. The Management Conference shall review the plans for
remaining work and deal with matters raised in accordance with the early warning procedure.
The Procuring Entity’s Representative shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the Procuring
Entity. The responsibility of the parties for actions to be taken shall be decided by the
Procuring Entity’s Representative either at the Management Conference or after the
Management Conference and stated in writing to all who attended the Conference.

......................1.32. Bill of Quantities
The Bill of Quantities shall contain items of work for the construction, installation, testing,
and commissioning of work to be done by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item.
If the final quantity of any work done differs from the quantity in the Bill of Quantities for
the particular item and is not more than twenty five percent (25%) of the original quantity,
provided the aggregate changes for all items do not exceed ten percent (10%) of the Contract
price, the Procuring Entity’s Representative shall make the necessary adjustments to allow
for the changes subject to applicable laws, rules, and regulations.
If requested by the Procuring Entity’s Representative, the Contractor shall provide the
Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of
Quantities.

......................1.33. Instructions, Inspections and Audits
The Procuring Entity’s personnel shall at all reasonable times during construction of the
Work be entitled to examine, inspect, measure and test the materials and workmanship, and
to check the progress of the construction.
If the Procuring Entity’s Representative instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a defect and the test shows that
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it does, the Contractor shall pay for the test and any samples. If there is no defect, the test
shall be a Compensation Event.
The Contractor shall permit the Funding Source named in the SCC to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to have
them audited by auditors appointed by the Funding Source, if so required by the Funding
Source.

......................1.34. Identifying Defects
The Procuring Entity’s Representative shall check the Contractor’s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the
Contractor to search uncover defects and test any work that the Procuring Entity’s
Representative considers below standards and defective.

......................1.35. Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

......................1.36. Correction of Defects
The Procuring Entity’s Representative shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which is One (1) year from project completion
up to final acceptance by the Procuring Entity’s Representative.
Every time notice of a defect is given, the Contractor shall correct the notified defect within
the length of time specified in the Procuring Entity’s Representative’s notice.
The Contractor shall correct the defects which he notices himself before the end of the
Defects Liability Period.
The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity
considers that correction of a defect is not essential, he can request the Contractor to submit a
quotation for the corresponding reduction in the Contract Price. If the Procuring Entity
accepts the quotation, the corresponding change in the SCC is a Variation.

......................1.37. Uncorrected Defects
The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his
intention to use a third party to correct a Defect. If the Contractor does not correct the Defect
himself within the period, the Procuring Entity may have the Defect corrected by the third
party. The cost of the correction will be deducted from the Contract Price.
The use of a third party to correct defects that are uncorrected by the Contractor will in no
way relieve the Contractor of its liabilities and warranties under the Contract.

......................1.38. Advance Payment
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The Procuring Entity shall, upon a written request of the contractor which shall be submitted
as a contract document, make an advance payment to the contractor in an amount not
exceeding fifteen percent (15%) of the total contract price, to be made in lump sum or, at the
most two, installments according to a schedule specified in the SCC.
The advance payment shall be made only upon the submission to and acceptance by the
Procuring Entity of an irrevocable standby letter of credit of equivalent value from a
commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a surety
or insurance company duly licensed by the Insurance Commission and confirmed by the
Procuring Entity.
The advance payment shall be repaid by the Contractor by an amount equal to the percentage
of the total contract price used for the advance payment.
The contractor may reduce his standby letter of credit or guarantee instrument by the amounts
refunded by the Monthly Certificates in the advance payment.
The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in
the Conditions of Contract, subject to the maximum amount stated in SCC Clause ??.

......................1.39. Progress Payments
The Contractor may submit a request for payment for Work accomplished. Such request for
payment shall be verified and certified by the Procuring Entity’s Representative/Project
Engineer. Except as otherwise stipulated in the SCC, materials and equipment delivered on
the site but not completely put in place shall not be included for payment.
The Procuring Entity shall deduct the following from the certified gross amounts to be paid to
the contractor as progress payment:
()eeeee

Cumulative value of the work previously certified and paid for.

()fffff

Portion of the advance payment to be recouped for the month.

()ggggg

Retention money in accordance with the condition of contract.

()hhhhh

Amount to cover third party liabilities.

()iiiii Amount to cover uncorrected discovered defects in the works.
Payments shall be adjusted by deducting therefrom the amounts for advance payments and
retention. The Procuring Entity shall pay the Contractor the amounts certified by the
Procuring Entity’s Representative within twenty eight (28) days from the date each certificate
was issued. No payment of interest for delayed payments and adjustments shall be made by
the Procuring Entity.
The first progress payment may be paid by the Procuring Entity to the Contractor provided
that at least twenty percent (20%) of the work has been accomplished as certified by the
Procuring Entity’s Representative.
Items of the Works for which a price of “0” (zero) has been entered will not be paid for by
the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
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......................1.40. Payment Certificates
The Contractor shall submit to the Procuring Entity’s Representative monthly statements of
the estimated value of the work executed less the cumulative amount certified previously.
The Procuring Entity’s Representative shall check the Contractor’s monthly statement and
certify the amount to be paid to the Contractor.
The value of Work executed shall:
()jjjjj

be determined by the Procuring Entity’s Representative;

()kkkkk

comprise the value of the quantities of the items in the Bill of
Quantities completed; and

()lllll

include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any certificate in the
light of later information.

......................1.41. Retention
The Procuring Entity shall retain from each payment due to the Contractor an amount equal
to a percentage thereof using the rate as specified in GCC Sub-Clause ??.
Progress payments are subject to retention of ten percent (10%), referred to as the “retention
money.” Such retention shall be based on the total amount due to the Contractor prior to any
deduction and shall be retained from every progress payment until fifty percent (50%) of the
value of Works, as determined by the Procuring Entity, are completed. If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no additional retention
shall be made; otherwise, the ten percent (10%) retention shall again be imposed using the
rate specified therefor.
The total “retention money” shall be due for release upon final acceptance of the Works. The
Contractor may, however, request the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a commercial bank, bank guarantees or
surety bonds callable on demand, of amounts equivalent to the retention money substituted
for and acceptable to the Procuring Entity, provided that the project is on schedule and is
satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be posted in
favor of the Government shall be valid for a duration to be determined by the concerned
implementing office/agency or Procuring Entity and will answer for the purpose for which
the ten (10%) percent retention is intended, i.e., to cover uncorrected discovered defects and
third party liabilities.
On completion of the whole Works, the Contractor may substitute retention money with an
“on demand” Bank guarantee in a form acceptable to the Procuring Entity.

......................1.42. Variation Orders
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Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in
quantities, including the introduction of new work items that are not included in the original
contract or reclassification of work items that are either due to change of plans, design or
alignment to suit actual field conditions resulting in disparity between the preconstruction
plans used for purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after award of the
contract, provided that the cumulative amount of the Variation Order does not exceed ten
percent (10%) of the original project cost. The addition/deletion of Works should be within
the general scope of the project as bid and awarded. The scope of works shall not be reduced
so as to accommodate a positive Variation Order. A Variation Order may either be in the
form of a Change Order or Extra Work Order.
A Change Order may be issued by the Procuring Entity to cover any increase/decrease in
quantities of original Work items in the contract.
An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new
work necessary for the completion, improvement or protection of the project which were not
included as items of Work in the original contract, such as, where there are subsurface or
latent physical conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual nature differing
materially from those ordinarily encountered and generally recognized as inherent in the
Work or character provided for in the contract.
Any cumulative Variation Order beyond ten percent (10%) shall be subject of another
contract to be bid out if the works are separable from the original contract. In exceptional
cases where it is urgently necessary to complete the original scope of work, the HoPE may
authorize a positive Variation Order go beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price, subject to the guidelines to be determined by the
GPPB: Provided, however, That appropriate sanctions shall be imposed on the designer,
consultant or official responsible for the original detailed engineering design which failed to
consider the Variation Order beyond ten percent (10%).
In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after
such work has been commenced or after the circumstances leading to such condition(s)
leading to the extra cost, and within twenty-eight (28) calendar days deliver a written
communication giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the time stipulated shall
constitute a waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:
()mmmmm If the Procuring Entity’s representative/Project Engineer
believes that a Change Order or Extra Work Order should be issued, he
shall prepare the proposed Order accompanied with the notices
submitted by the Contractor, the plans therefore, his computations as to
the quantities of the additional works involved per item indicating the
specific stations where such works are needed, the date of his
inspections and investigations thereon, and the log book thereof, and a
detailed estimate of the unit cost of such items of work, together with
his justifications for the need of such Change Order or Extra Work
Order, and shall submit the same to the HoPE for approval.
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()nnnnn
The HoPE or his duly authorized representative, upon receipt of
the proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring Entity
to conduct an on-the-spot investigation to verify the need for the Work
to be prosecuted and to review the proposed plan, and prices of the
work involved.
()ooooo
The technical staff or appropriate office of the Procuring Entity
shall submit a report of their findings and recommendations, together
with the supporting documents, to the Head of Procuring Entity or his
duly authorized representative for consideration.
()ppppp
The HoPE or his duly authorized representative, acting upon
the recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satisfied
that the same is justified, necessary, and in order.
()qqqqq
The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned shall
not exceed thirty (30) calendar days.

......................1.43. Contract Completion
Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final
turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of the Procuring Entity for liquidated damages.

......................1.44. Suspension of Work
The Procuring Entity shall have the authority to suspend the work wholly or partly by written
order for such period as may be deemed necessary, due to force majeure or any fortuitous
events or for failure on the part of the Contractor to correct bad conditions which are unsafe
for workers or for the general public, to carry out valid orders given by the Procuring Entity
or to perform any provisions of the contract, or due to adjustment of plans to suit field
conditions as found necessary during construction. The Contractor shall immediately comply
with such order to suspend the work wholly or partly.
The Contractor or its duly authorized representative shall have the right to suspend work
operation on any or all projects/activities along the critical path of activities after fifteen (15)
calendar days from date of receipt of written notice from the Contractor to the district
engineer/regional director/consultant or equivalent official, as the case may be, due to the
following:
()rrrrr There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.
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()sssss Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.
()ttttt Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.
()uuuuu
There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.
()vvvvv
Delay in the payment of Contractor’s claim for progress billing
beyond forty-five (45) calendar days from the time the Contractor’s
claim has been certified to by the procuring entity’s authorized
representative that the documents are complete unless there are
justifiable reasons thereof which shall be communicated in writing to
the Contractor.
In case of total suspension, or suspension of activities along the critical path, which is not due
to any fault of the Contractor, the elapsed time between the effectivity of the order
suspending operation and the order to resume work shall be allowed the Contractor by
adjusting the contract time accordingly.

......................1.45. Payment on Termination
If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Procuring Entity’s Representative shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
indicated in the SCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall
be a debt payable to the Procuring Entity.
If the Contract is terminated for the Procuring Entity’s convenience or because of a
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials ordered, the
reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel
employed solely on the Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the certificate.
The net balance due shall be paid or repaid within twenty eight (28) days from the notice of
termination.
If the Contractor has terminated the Contract under GCC Clauses 1.16 or 1.17, the Procuring
Entity shall promptly return the Performance Security to the Contractor.

......................1.46. Extension of Contract Time
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Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the
Procuring Entity shall determine the amount of such extension; provided that the Procuring
Entity is not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty (30) calendar
days after such work has been commenced or after the circumstances leading to such claim
have arisen, delivered to the Procuring Entity notices in order that it could have investigated
them at that time. Failure to provide such notice shall constitute a waiver by the Contractor of
any claim. Upon receipt of full and detailed particulars, the Procuring Entity shall examine
the facts and extent of the delay and shall extend the contract time completing the contract
work when, in the Procuring Entity’s opinion, the findings of facts justify an extension.
No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable
weather conditions and (b) inexcusable failure or negligence of Contractor to provide the
required equipment, supplies or materials.
Extension of contract time may be granted only when the affected activities fall within the
critical path of the PERT/CPM network.
No extension of contract time shall be granted when the reason given to support the request
for extension was already considered in the determination of the original contract time during
the conduct of detailed engineering and in the preparation of the contract documents as
agreed upon by the parties before contract perfection.
Extension of contract time shall be granted for rainy/unworkable days considered unfavorable
for the prosecution of the works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days pre-determined by the Procuring Entity in
relation to the original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before contract
perfection, and/or for equivalent period of delay due to major calamities such as
exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for causes
such as non-delivery on time of materials, working drawings, or written information to be
furnished by the Procuring Entity, non-acquisition of permit to enter private properties or
non-execution of deed of sale or donation within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as determined by the
Procuring Entity’s Representative and approved by the HoPE. Shortage of construction
materials, general labor strikes, and peace and order problems that disrupt construction
operations through no fault of the Contractor may be considered as additional grounds for
extension of contract time provided they are publicly felt and certified by appropriate
government agencies such as DTI, DOLE, DILG, and DND, among others. The written
consent of bondsmen must be attached to any request of the Contractor for extension of
contract time and submitted to the Procuring Entity for consideration and the validity of the
Performance Security shall be correspondingly extended.

......................1.47. Price Adjustment
Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
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adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

......................1.48. Completion
The Contractor shall request the Procuring Entity’s Representative to issue a
certificate of Completion of the Works, and the Procuring Entity’s Representative will
do so upon deciding that the work is completed.

......................1.49. Taking Over
The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate of Completion.

......................1.50. Operating and Maintenance Manuals
If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the SCC.
If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
SCC, or they do not receive the Procuring Entity’s Representative’s approval, the Procuring
Entity’s Representative shall withhold the amount stated in the SCC from payments due to
the Contractor.
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Section V. Special Conditions of Contract
Notes on the Special Conditions of Contract
Similar to the Section III. Bid Data Sheet, the clauses in this Section are intended to assist the
Procuring Entity in providing contract-specific information in relation to corresponding
clauses in the GCC.
The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,
the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:
()a
Information that complements provisions of Section IV. General
Conditions of Contract must be incorporated.
()b
Amendments and/or supplements to provisions of Section IV. General
Conditions of Contract, as necessitated by the circumstances of the specific project,
must also be incorporated.
However, no special condition which defeats or negates the general intent and purpose of the
provisions of Section IV. General Conditions of Contract should be incorporated herein.
For foreign-assisted projects, the Special Conditions of Contract to be used is provided in
Section X-Foreign-Assisted Projects.
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Special Conditions of Contract
GCC Clause
1.17

The Intended Completion Date is One Hundred Eighty (180) calendar
days upon receipt of the Notice to Proceed (NTP).
NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.

1.22

The Procuring Entity is Philippine Heart Center.

1.23

The Procuring Entity’s Representative is the Engineering and
Maintenance Division.

1.24

The Site is located at [insert location] and is defined in drawings No.
[Insert Number].
List here locations of other Sites, if any.

1.28

The Start Date is [Insert date].

NOTE: The start date shall be the date of receipt of the Notice to Proceed.
1.31

The Works consist of [insert a brief summary, including relationship to
other contracts under this Project].

??

If different dates are specified for completion of the Works by section
(“sectional completion”), these dates should be listed here

??

The Procuring Entity shall give possession of all parts of the Site to the
Contractor [insert date].

??

The Contractor shall employ the following Key Personnel:
[List key personnel by name and designation]
NOTE: The names of the Key Personnel and their designation shall be
filled out by winning contractor prior to contract signing.

kkk

Specify additional conditions, if any, that must be met prior to the release
of the performance security, otherwise, state “No further instructions.”

??

No further instructions.

??

No further instructions.

1.9

The site investigation reports are: [list here or state none]

??

No further instructions.

??

Select one, delete the other.
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In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and other
similar permanent structures: Fifteen (15) years.
In case of semi-permanent structures, such as buildings of types 1, 2, and 3
as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures: Five (5) years.
In case of other structures, such as Bailey and wooden bridges, shallow
wells, spring developments, and other similar structures: Two (2) years.
1.12

State here “No additional provision.” or, if the Contractor is a joint
venture, “All partners to the joint venture shall be jointly and severally
liable to the Procuring Entity.”

18.3(h)(i)

No further instructions.

??

The Arbiter is: [Insert name]
[Insert address]

??

Select one, delete the other:
Dayworks are applicable at the rate shown in the Contractor’s original Bid.
Or
No dayworks are applicable to the contract.

??

The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative within [insert number] days of delivery of the Notice of
Award.

??

The period between Program of Work updates is [insert number] days.
The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

??

The Funding Source is the Government of the Philippines.

??

The amount of the advance payment is [insert amount as percentage of the
Contract Price and schedule of payment]

??

Select one and delete the other.
No further instructions. Or
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Materials and equipment delivered on the site but not completely put in
place shall be included for payment.
??

The date by which operating and maintenance manuals are required is
[date].
The date by which “as built” drawings are required is [date].

??

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is [amount
in local currency].
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Section VI. Specifications
Notes on Specifications
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids.
In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.
Samples of specifications from previous similar projects are useful in this respect. The use of
metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.
There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract.
Deletions or addenda should then adapt the General
Specifications to the particular Works.
Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.
Sample Clause: Equivalency of Standards and Codes
Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure a
substantially equal or higher quality than the standards and codes specified will be accepted
subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
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Representative at least twenty eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal or
higher quality, the Contractor shall comply with the standards specified in the documents.
These notes are intended only as information for the PRO Procuring Entity or the person
drafting the Bidding Documents. They should not be included in the final Bidding
Documents.

ANNEX 1 – TECHNICAL SPECIFICATIONS
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Section VII. Drawings
Insert here a list of Drawings. The actual Drawings, including site plans, should be
attached to this section or annexed in a separate folder.

ANNEX 2 – FLOOR PLAN
1. A1
2. A2
3. A3
4. S1
5. S2
6. S3
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Section VIII. Bill of Quantities
Notes on the Bill of Quantities
Objectives
The objectives of the Bill of Quantities are:
(a)

to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

(b)

when a Contract has been entered into, to provide a priced Bill of Quantities for use in
the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.
Daywork Schedule
A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:
(a)

A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work executed
on a daywork basis.

(b)

Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums
A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary Bill of
Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the SCC should state the
manner in which they will be used, and under whose authority (usually the Procuring Entity’s
Representative’s).
The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors (refer to GCC Clause 1.7) should be indicated in the relevant part of the
Bill of Quantities as a particular provisional sum with an appropriate brief description. A
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separate procurement procedure is normally carried out by the Procuring Entity to select such
specialized contractors. To provide an element of competition among the Bidders in respect
of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.
Signature Box
A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.
These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.

ANNEX 3 – BILL OF QUANTITIES
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()iv “coercive practices” means harming or threatening to harm, directly or
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()b will reject a proposal for award if it determines that the Bidder recommended
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the Contract; and .........................................................................................14
()b will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for
the Contract; and .........................................................................................14
()b will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for
the Contract; and .........................................................................................14
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()b will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for
the Contract; and .........................................................................................14
()b will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for
the Contract; and .........................................................................................14
()b will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for
the Contract; and .........................................................................................14
()b will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for
the Contract; and .........................................................................................14
()b will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for
the Contract; and .........................................................................................14
()b will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for
the Contract; and .........................................................................................14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
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determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
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determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
()c will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.. 14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
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laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable
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laws on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.11.3...................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
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performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 1.33................................................................14
...................1.4. Conflict of Interest.................................................................... 14
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
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interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
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considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
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All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below: .........................................................................................................15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
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()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()a A Bidder has controlling shareholders in common with another Bidder; ......15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
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()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()b A Bidder receives or has received any direct or indirect subsidy from any
other Bidder; ...............................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
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()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()c A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid; ...................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
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another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
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another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()d A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process; ..................................................................................15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
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()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid; ...15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
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()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()f A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the
subject of the bid; or....................................................................................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
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()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15

119

()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
()g A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project. ............................15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
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consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
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Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
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(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project
consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:..........15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
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()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()h If the Bidder is an individual or a sole proprietorship, to the Bidder himself;15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()i If the Bidder is a partnership, to all its officers and members;........................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
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()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()j If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; ...............................................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
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()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()k If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and.....................................................................15
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
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()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
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()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
()l If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate....................................................................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16

128

Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.............................16
...................1.5. Eligible Bidders ........................................................................ 16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
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Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding: .........................................................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()m Duly licensed Filipino citizens/sole proprietorships;.....................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
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()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
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()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()n Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;..................................................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
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()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()o Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;......................................................................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
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()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()p Cooperatives duly organized under the laws of the Philippines......................16
()q Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable
for a particular contract: Provided, however, that, in accordance with Letter
of Instructions No. 630, Filipino ownership or interest of the joint venture
concerned shall be at least seventy five percent (75%): Provided, further,
that joint ventures in which Filipino ownership or interest is less than
seventy five percent (75%) may be eligible where the structures to be built
require the application of techniques and/or technologies which are not
adequately possessed by a person/entity meeting the seventy five percent
(75%) Filipino ownership requirement: Provided, finally, that in the latter
case, Filipino ownership or interest shall not be less than twenty five
percent (25%). For this purpose, Filipino ownership or interest shall be
based on the contributions of each of the members of the joint venture as
specified in their JVA..................................................................................16
()q Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable
for a particular contract: Provided, however, that, in accordance with Letter
of Instructions No. 630, Filipino ownership or interest of the joint venture
concerned shall be at least seventy five percent (75%): Provided, further,
that joint ventures in which Filipino ownership or interest is less than
seventy five percent (75%) may be eligible where the structures to be built
require the application of techniques and/or technologies which are not
adequately possessed by a person/entity meeting the seventy five percent
(75%) Filipino ownership requirement: Provided, finally, that in the latter
case, Filipino ownership or interest shall not be less than twenty five
percent (25%). For this purpose, Filipino ownership or interest shall be
based on the contributions of each of the members of the joint venture as
specified in their JVA..................................................................................16
()q Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable
for a particular contract: Provided, however, that, in accordance with Letter
of Instructions No. 630, Filipino ownership or interest of the joint venture
concerned shall be at least seventy five percent (75%): Provided, further,
that joint ventures in which Filipino ownership or interest is less than
seventy five percent (75%) may be eligible where the structures to be built
require the application of techniques and/or technologies which are not
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adequately possessed by a person/entity meeting the seventy five percent
(75%) Filipino ownership requirement: Provided, finally, that in the latter
case, Filipino ownership or interest shall not be less than twenty five
percent (25%). For this purpose, Filipino ownership or interest shall be
based on the contributions of each of the members of the joint venture as
specified in their JVA..................................................................................16
()q Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable
for a particular contract: Provided, however, that, in accordance with Letter
of Instructions No. 630, Filipino ownership or interest of the joint venture
concerned shall be at least seventy five percent (75%): Provided, further,
that joint ventures in which Filipino ownership or interest is less than
seventy five percent (75%) may be eligible where the structures to be built
require the application of techniques and/or technologies which are not
adequately possessed by a person/entity meeting the seventy five percent
(75%) Filipino ownership requirement: Provided, finally, that in the latter
case, Filipino ownership or interest shall not be less than twenty five
percent (25%). For this purpose, Filipino ownership or interest shall be
based on the contributions of each of the members of the joint venture as
specified in their JVA..................................................................................16
()q Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable
for a particular contract: Provided, however, that, in accordance with Letter
of Instructions No. 630, Filipino ownership or interest of the joint venture
concerned shall be at least seventy five percent (75%): Provided, further,
that joint ventures in which Filipino ownership or interest is less than
seventy five percent (75%) may be eligible where the structures to be built
require the application of techniques and/or technologies which are not
adequately possessed by a person/entity meeting the seventy five percent
(75%) Filipino ownership requirement: Provided, finally, that in the latter
case, Filipino ownership or interest shall not be less than twenty five
percent (25%). For this purpose, Filipino ownership or interest shall be
based on the contributions of each of the members of the joint venture as
specified in their JVA..................................................................................16
()q Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable
for a particular contract: Provided, however, that, in accordance with Letter
of Instructions No. 630, Filipino ownership or interest of the joint venture
concerned shall be at least seventy five percent (75%): Provided, further,
that joint ventures in which Filipino ownership or interest is less than
seventy five percent (75%) may be eligible where the structures to be built
require the application of techniques and/or technologies which are not
adequately possessed by a person/entity meeting the seventy five percent
(75%) Filipino ownership requirement: Provided, finally, that in the latter
case, Filipino ownership or interest shall not be less than twenty five
percent (25%). For this purpose, Filipino ownership or interest shall be
based on the contributions of each of the members of the joint venture as
specified in their JVA..................................................................................16
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()q Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable
for a particular contract: Provided, however, that, in accordance with Letter
of Instructions No. 630, Filipino ownership or interest of the joint venture
concerned shall be at least seventy five percent (75%): Provided, further,
that joint ventures in which Filipino ownership or interest is less than
seventy five percent (75%) may be eligible where the structures to be built
require the application of techniques and/or technologies which are not
adequately possessed by a person/entity meeting the seventy five percent
(75%) Filipino ownership requirement: Provided, finally, that in the latter
case, Filipino ownership or interest shall not be less than twenty five
percent (25%). For this purpose, Filipino ownership or interest shall be
based on the contributions of each of the members of the joint venture as
specified in their JVA..................................................................................16
()q Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable
for a particular contract: Provided, however, that, in accordance with Letter
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The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as
follows:........................................................................................................17
The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as
follows:........................................................................................................17
The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as
follows:........................................................................................................17
The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as
follows:........................................................................................................17
The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as
follows:........................................................................................................17
The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as
follows:........................................................................................................17
The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as
follows:........................................................................................................17
The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as
follows:........................................................................................................17
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(NFCC), which must be at least equal to the ABC to be bid, calculated as
follows:........................................................................................................17
...................1.6. Bidder’s Responsibilities.......................................................... 17
The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Bidding Forms as required in ITB
Clause 1.12..................................................................................................17
The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Bidding Forms as required in ITB
Clause 1.12..................................................................................................17
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Clause 1.12..................................................................................................17
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The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Bidding Forms as required in ITB
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The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Bidding Forms as required in ITB
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The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Bidding Forms as required in ITB
Clause 1.12..................................................................................................17
The Bidder is responsible for the following:........................................................17
The Bidder is responsible for the following:........................................................17
The Bidder is responsible for the following:........................................................17
The Bidder is responsible for the following:........................................................17
The Bidder is responsible for the following:........................................................17
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The Bidder is responsible for the following:........................................................17
The Bidder is responsible for the following:........................................................17
The Bidder is responsible for the following:........................................................17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
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()r Having taken steps to carefully examine all of the Bidding Documents;......17
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()r Having taken steps to carefully examine all of the Bidding Documents;......17
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()r Having taken steps to carefully examine all of the Bidding Documents;......17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
()r Having taken steps to carefully examine all of the Bidding Documents;......17
()s Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;...................................................................17
()s Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;...................................................................17
()s Having acknowledged all conditions, local or otherwise, affecting the
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()s Having acknowledged all conditions, local or otherwise, affecting the
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()s Having acknowledged all conditions, local or otherwise, affecting the
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()s Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;...................................................................17
()s Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;...................................................................17
()s Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;...................................................................17
()s Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;...................................................................17
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()s Having acknowledged all conditions, local or otherwise, affecting the
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implementation of the contract;...................................................................17
()t Having made an estimate of the facilities available and needed for the contract
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rules have been recognized by the GPPB;...................................................17
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()v Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any
of its agencies, offices, corporations, or LGUs, including foreign
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()v Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any
of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose blacklisting
rules have been recognized by the GPPB;...................................................17
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()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
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()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()w Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;............17
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18

158

()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()x Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;..................................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
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Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
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ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()y Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
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acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;..............................................................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
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()z Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019; ........................................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
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()aa Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:.........................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
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rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
()i Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.....................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18

165

In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
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appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
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withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
In case there is a finding by the Procuring Entity or the DOLE of underpayment
or non-payment of workers’ wage and wage-related benefits, bidder agrees
that the performance security or portion of the contract amount shall be
withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations...................................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
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()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
()ii Comply with occupational safety and health standards and to correct
deficiencies, if any. .....................................................................................18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
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In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
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In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and....18
In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the
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()bb Ensuring that it did not give or pay, directly or indirectly, any commission,
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person or official, personnel or representative of the;.................................18
()bb Ensuring that it did not give or pay, directly or indirectly, any commission,
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()bb Ensuring that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the;.................................18
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person or official, personnel or representative of the;.................................18
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amount, fee, or any form of consideration, pecuniary or otherwise, to any
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()bb Ensuring that it did not give or pay, directly or indirectly, any commission,
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()bb Ensuring that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the;.................................18
()bb Ensuring that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the;.................................18
The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents. ......................................19
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It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature
of the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at
the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power
and access roads; and (d) other factors that may affect the cost, duration
and execution or implementation of the contract, project, or work.............19
It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature
of the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at
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facilities; (c) nature and condition of the terrain, geological conditions at
the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power
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(....................i.1) a bank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation from a
Universal or Commercial Bank; or..............................................................22
(....................i.1) a bank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation from a
Universal or Commercial Bank; or..............................................................22
(....................i.1) a bank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation from a
Universal or Commercial Bank; or..............................................................22
(....................i.1) a bank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation from a
Universal or Commercial Bank; or..............................................................22
(....................i.1) a bank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation from a
Universal or Commercial Bank; or..............................................................22
(....................i.1) a bank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation from a
Universal or Commercial Bank; or..............................................................22
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
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(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
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(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
(....................i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is authorized
to issue such instruments.............................................................................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
()ii Project Requirements, which shall include the following:..............................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
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(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.1) Organizational chart for the contract to be bid;........................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
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These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
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These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of experience set
in the BDS; and...........................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of

244

ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
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(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
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must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
(....................ii.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and
.....................................................................................................................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
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()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
()iii Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms............................23
...................1.13. Documents Comprising the Bid: Financial Component......23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
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Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:..................................................................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
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()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ee Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and........................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
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()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
()ff Any other document related to the financial component of the bid as stated in
the BDS. .....................................................................................................23
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Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
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Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
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a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price
is indicated, the same shall be considered as non-responsive, but specifying
a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to
be provided for............................................................................................24
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
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All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder...25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
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ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
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ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
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ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
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ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
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ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 1.47. Upon the recommendation of the
Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis........................................25
...................1.16. Bid Currencies.........................................................................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
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foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
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foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening............................25
If so allowed in accordance with ITB Clause 1.16, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to
Philippine Pesos at the exchange rate as published in the Bangko Sentral ng
Pilipinas (BSP) reference rate bulletin on the day of the bid opening........25
If so allowed in accordance with ITB Clause 1.16, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to
Philippine Pesos at the exchange rate as published in the Bangko Sentral ng
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In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 1.18 should also be extended
corresponding to the extension of the bid validity period at the least. A
Bidder may refuse the request without forfeiting its bid security, but his bid
shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.. .25
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the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
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corresponding to the extension of the bid validity period at the least. A
Bidder may refuse the request without forfeiting its bid security, but his bid
shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.. .25
In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
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their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 1.18 should also be extended
corresponding to the extension of the bid validity period at the least. A
Bidder may refuse the request without forfeiting its bid security, but his bid
shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.. .25
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the Procuring Entity may request Bidders to extend the period of validity of
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In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 1.18 should also be extended
corresponding to the extension of the bid validity period at the least. A
Bidder may refuse the request without forfeiting its bid security, but his bid
shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.. .25
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In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 1.18 should also be extended
corresponding to the extension of the bid validity period at the least. A
Bidder may refuse the request without forfeiting its bid security, but his bid
shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.. .25
In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 1.18 should also be extended
corresponding to the extension of the bid validity period at the least. A
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shall no longer be considered for further evaluation and award. A Bidder
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corresponding to the extension of the bid validity period at the least. A
Bidder may refuse the request without forfeiting its bid security, but his bid
shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.. .25
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the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 1.18 should also be extended
corresponding to the extension of the bid validity period at the least. A
Bidder may refuse the request without forfeiting its bid security, but his bid
shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.. .25
...................1.18. Bid Security .............................................................................26
The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in an amount stated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the following schedule:.............................26
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()a Cash or cashier’s/manager’s check issued by a Universal or Commercial
Bank.............................................................................................................26
()a Cash or cashier’s/manager’s check issued by a Universal or Commercial
Bank.............................................................................................................26
()a Cash or cashier’s/manager’s check issued by a Universal or Commercial
Bank.............................................................................................................26
()a Cash or cashier’s/manager’s check issued by a Universal or Commercial
Bank.............................................................................................................26
()a Cash or cashier’s/manager’s check issued by a Universal or Commercial
Bank.............................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
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For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
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For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
For biddings conducted by LGUs, the cashier’s/manager’s check may be issued
by other banks certified by the BSP as authorized to issue such financial
instrument....................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
Two percent (2%).................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
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authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
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authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
()b Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or
authenticated by a Universal or Commercial Bank, if issued by a foreign
bank.............................................................................................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
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For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
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For biddings conducted by LGUs, the Bank Draft/ Guarantee, or irrevocable
letter of credit may be issued by other banks certified by the BSP as
authorized to issue such financial instrument..............................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
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()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
()c Surety bond callable upon demand issued by a surety or insurance company
duly certified by the Insurance Commission as authorized to issue such
security; and/or............................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
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Five percent (5%).................................................................................................26
Five percent (5%).................................................................................................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
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a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,

293

and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
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32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring
entity and furnish the performance security required under ITB Clause
32.2, within ten (10) calendar days from receipt of the Notice of Award,
and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB..........................26
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
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The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive. ..........................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
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later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
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after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
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period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
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disqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case
later than the expiration of the Bid Security validity period indicated in ITB
Clause 1.18..................................................................................................27
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Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
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Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
Upon signing and execution of the contract, pursuant to ITB Clause 1.31, and the
posting of the performance security, pursuant to ITB Clause 1.32, the
successful Bidder’s Bid Security will be discharged, but in no case later
than the Bid Security validity period as indicated in ITB Clause 1.18.......27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
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The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
The bid security may be forfeited:.......................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()gg if a Bidder:.....................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
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()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()i withdraws its bid during the period of bid validity specified in ITB Clause 17;
.....................................................................................................................27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
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()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()ii does not accept the correction of errors pursuant to ITB Clause 1.27;...........27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
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()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iii has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;...............................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
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()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()iv submission of eligibility requirements containing false information or
falsified documents;.....................................................................................27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
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()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()v submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;. 27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
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()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vi allowing the use of one’s name, or using the name of another for purposes of
public bidding;.............................................................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
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()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
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()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()vii withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;...................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
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()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()viii refusal or failure to post the required performance security within the
prescribed time;...........................................................................................27
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
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()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()ix refusal to clarify or validate in writing its bid during post-qualification within
a period of seven (7) calendar days from receipt of the request for
clarification;.................................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
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()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()x any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;.....................................................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
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()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xi failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or.........................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
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insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
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insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()xii all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.........................................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()hh if the successful Bidder:................................................................................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
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()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()i fails to sign the contract in accordance with ITB Clause 1.31;........................28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
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()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
()ii fails to furnish performance security in accordance with ITB Clause 1.32....28
...................1.19. Format and Signing of Bids ...................................................28
19.1 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 1.21 in two (2) separate
sealed bid envelopes, and which shall be submitted simultaneously. The
first shall contain the technical component of the bid, including the
eligibility requirements under ITB Clause 1.12, and the second shall
contain the financial component of the bid. This shall also be observed for
each lot in the case of lot procurement........................................................28
19.1 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 1.21 in two (2) separate
sealed bid envelopes, and which shall be submitted simultaneously. The
first shall contain the technical component of the bid, including the
eligibility requirements under ITB Clause 1.12, and the second shall
contain the financial component of the bid. This shall also be observed for
each lot in the case of lot procurement........................................................28
19.1 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 1.21 in two (2) separate
sealed bid envelopes, and which shall be submitted simultaneously. The
first shall contain the technical component of the bid, including the
eligibility requirements under ITB Clause 1.12, and the second shall
contain the financial component of the bid. This shall also be observed for
each lot in the case of lot procurement........................................................28
19.1 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 1.21 in two (2) separate
sealed bid envelopes, and which shall be submitted simultaneously. The
first shall contain the technical component of the bid, including the
eligibility requirements under ITB Clause 1.12, and the second shall
contain the financial component of the bid. This shall also be observed for
each lot in the case of lot procurement........................................................28
19.1 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 1.21 in two (2) separate
sealed bid envelopes, and which shall be submitted simultaneously. The
first shall contain the technical component of the bid, including the
eligibility requirements under ITB Clause 1.12, and the second shall
contain the financial component of the bid. This shall also be observed for
each lot in the case of lot procurement........................................................28
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19.1 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 1.21 in two (2) separate
sealed bid envelopes, and which shall be submitted simultaneously. The
first shall contain the technical component of the bid, including the
eligibility requirements under ITB Clause 1.12, and the second shall
contain the financial component of the bid. This shall also be observed for
each lot in the case of lot procurement........................................................28
19.1 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 1.21 in two (2) separate
sealed bid envelopes, and which shall be submitted simultaneously. The
first shall contain the technical component of the bid, including the
eligibility requirements under ITB Clause 1.12, and the second shall
contain the financial component of the bid. This shall also be observed for
each lot in the case of lot procurement........................................................28
19.1 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 1.21 in two (2) separate
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COMPONENT,” sealing them all in an outer envelope marked
“ORIGINAL BID.” ....................................................................................28
Bidders shall enclose their original eligibility and technical documents described
in ITB Clause 1.12, in one sealed envelope marked “ORIGINAL TECHNICAL COMPONENT,” and the original of their financial
component in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked
“ORIGINAL BID.” ....................................................................................28
Bidders shall enclose their original eligibility and technical documents described
in ITB Clause 1.12, in one sealed envelope marked “ORIGINAL TECHNICAL COMPONENT,” and the original of their financial
component in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked
“ORIGINAL BID.” ....................................................................................28
Bidders shall enclose their original eligibility and technical documents described
in ITB Clause 1.12, in one sealed envelope marked “ORIGINAL TECHNICAL COMPONENT,” and the original of their financial
component in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked
“ORIGINAL BID.” ....................................................................................28
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
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Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
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containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT”
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and the outer envelope as “COPY NO. ___,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope. .....................................................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
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The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s. .......................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29

335

All envelopes shall:..............................................................................................29
All envelopes shall:..............................................................................................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()ii contain the name of the contract to be bid in capital letters;...........................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
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()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()jj bear the name and address of the Bidder in capital letters;.............................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
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()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()kk be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;.............................................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
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()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()ll bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and............................................................................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
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()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
()mm bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 1.21.................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
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representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29

341

Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted.
The BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for
its premature opening. ................................................................................29
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Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
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whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
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Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
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Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
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Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and
comparison..................................................................................................30
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Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
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Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened....................................................................................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
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All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened........................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
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concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
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concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
In the case of an eligible foreign bidder as described in ITB Clause 1.5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the
PhilGEPS in accordance with Section 8.5.2 of the IRR.:............................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
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a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;..........................................................................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
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b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and............................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
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preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the

374

preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the

375

preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from
the date of bid submission...........................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under

376

ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 1.12 to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.................................................................................31
The Procuring Entity shall prepare the minutes of the proceedings of the bid
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price (per lot, if applicable, and/or including discount, if any), bid security,
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Based on the detailed evaluation of bids, those that comply with the abovementioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not
be considered, unless otherwise indicated in the BDS................................33
Based on the detailed evaluation of bids, those that comply with the abovementioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
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The Procuring Entity’s evaluation of bids shall be based on the bid price quoted
in the Bid Form, which includes the Bill of Quantities...............................33
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Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all Bidders shall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid
form and reflected in the detailed estimates. Such bids, including said
taxes, shall be the basis for bid evaluation and comparison. ......................33
Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all Bidders shall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid
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and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
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contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
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If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
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and evaluated simultaneously so as to determine the bid or combination of
bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3..................................................................................................33
...................1.28. Post Qualification ...................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
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responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses
5, 1.12, and 1.13. ........................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
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and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
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Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
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Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS)
and other appropriate licenses and permits required by law and stated in the
BDS. ...........................................................................................................33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
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necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
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necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
1.12 and 1.13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.....33
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
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submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
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ITB Clause 1.30...........................................................................................34
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ITB Clause 1.30...........................................................................................34
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the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
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submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
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submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
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and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITB Clause 1.30...........................................................................................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
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the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
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event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
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for the Bidder with the next Lowest Calculated Bid, and so on until the
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with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
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for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
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with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
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A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails
the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award......................34
Within a period not exceeding fifteen (15) calendar days from the determination
by the BAC of the LCRB and the recommendation to award the contract,
the HoPE or his duly authorized representative shall approve or disapprove
the said recommendation. ...........................................................................34
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Within a period not exceeding fifteen (15) calendar days from the determination
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the HoPE or his duly authorized representative shall approve or disapprove
the said recommendation. ...........................................................................34
Within a period not exceeding fifteen (15) calendar days from the determination
by the BAC of the LCRB and the recommendation to award the contract,
the HoPE or his duly authorized representative shall approve or disapprove
the said recommendation. ...........................................................................34
Within a period not exceeding fifteen (15) calendar days from the determination
by the BAC of the LCRB and the recommendation to award the contract,
the HoPE or his duly authorized representative shall approve or disapprove
the said recommendation. ...........................................................................34
Within a period not exceeding fifteen (15) calendar days from the determination
by the BAC of the LCRB and the recommendation to award the contract,
the HoPE or his duly authorized representative shall approve or disapprove
the said recommendation. ...........................................................................34
Within a period not exceeding fifteen (15) calendar days from the determination
by the BAC of the LCRB and the recommendation to award the contract,
the HoPE or his duly authorized representative shall approve or disapprove
the said recommendation. ...........................................................................34
Within a period not exceeding fifteen (15) calendar days from the determination
by the BAC of the LCRB and the recommendation to award the contract,
the HoPE or his duly authorized representative shall approve or disapprove
the said recommendation. ...........................................................................34
Within a period not exceeding fifteen (15) calendar days from the determination
by the BAC of the LCRB and the recommendation to award the contract,
the HoPE or his duly authorized representative shall approve or disapprove
the said recommendation. ...........................................................................34
Within a period not exceeding fifteen (15) calendar days from the determination
by the BAC of the LCRB and the recommendation to award the contract,
the HoPE or his duly authorized representative shall approve or disapprove
the said recommendation. ...........................................................................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
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In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
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decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
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request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
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request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
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decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA
9184, the HoPE shall notify the BAC and the Bidder in writing of such
decision and the grounds for it. When applicable, the BAC shall conduct a
post-qualification of the Bidder with the next Lowest Calculated Bid. A
request for reconsideration may be filed by the Bidder with the HoPE in
accordance with Section 37.1.3 of the IRR of RA 9184.............................34
...................1.29. Reservation Clause..................................................................34
Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage
of the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been
a change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements,
statements or documents, or any changes in the situation of the Bidder
which will affect its capability to undertake the project so that it fails the
preset eligibility or bid evaluation criteria, the Procuring Entity shall
consider the said Bidder as ineligible and shall disqualify it from
submitting a bid or from obtaining an award or contract............................34
Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage
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()rr If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and any
of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act which
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()tt For any justifiable and reasonable ground where the award of the contract will
not redound to the benefit of the GOP as follows: .....................................35
()tt For any justifiable and reasonable ground where the award of the contract will
not redound to the benefit of the GOP as follows: .....................................35
()tt For any justifiable and reasonable ground where the award of the contract will
not redound to the benefit of the GOP as follows: .....................................35
()tt For any justifiable and reasonable ground where the award of the contract will
not redound to the benefit of the GOP as follows: .....................................35
()tt For any justifiable and reasonable ground where the award of the contract will
not redound to the benefit of the GOP as follows: .....................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
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()i If the physical and economic conditions have significantly changed so as to
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()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()i If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically
feasible as determined by the HoPE; ..........................................................35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
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()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()ii If the project is no longer necessary as determined by the HoPE; and ..........35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
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()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
()iii If the source of funds for the project has been withheld or reduced through no
fault of the Procuring Entity........................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
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In addition, the Procuring Entity may likewise declare a failure of bidding when:
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In addition, the Procuring Entity may likewise declare a failure of bidding when:
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In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
In addition, the Procuring Entity may likewise declare a failure of bidding when:
.....................................................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()uu No bids are received;.....................................................................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
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()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()vv All prospective Bidders are declared ineligible; ..........................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
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()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()ww All bids fail to comply with all the bid requirements, fail post-qualification;
or..................................................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
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()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35
()xx The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.....................................................................................35

AWARD OF CONTRACT........................................................................................35
...................1.30. Contract Award ......................................................................35
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Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
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Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Subject to ITB Clause 1.28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB...........................................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
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Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
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submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
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personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted,
through a Notice of Award duly received by the Bidder or its representative
personally or by registered mail or electronically, receipt of which must be
confirmed in writing within two (2) days by the Bidder with the LCRB and
submitted personally or sent by registered mail or electronically to the
Procuring Entity...........................................................................................35
Notwithstanding the issuance of the Notice of Award, award of contract shall be
subject to the following conditions:............................................................35
Notwithstanding the issuance of the Notice of Award, award of contract shall be
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In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity
the use of which, in the judgment of the implementing agency or the
Procuring Entity, will not affect the structural integrity of the entire project,
the Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
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Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance
of this Contract............................................................................................54
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Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.. 54
Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.. 54
Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.. 54
Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.. 54
Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.. 54
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acts, defaults, or negligence, or those of its agents, servants or workmen.. 54
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responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.. 54
Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.. 54
Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.. 54
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acts, defaults, or negligence, or those of its agents, servants or workmen.. 54
If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and
identified during the bidding may be changed during the implementation of
this Contract. In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed...........................................................................55
If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and
identified during the bidding may be changed during the implementation of
this Contract. In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed...........................................................................55
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this Contract. In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed...........................................................................55
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Works shall be disallowed...........................................................................55
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Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed...........................................................................55
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...................1.8. Liquidated Damages................................................................. 55
The Contractor shall pay liquidated damages to the Procuring Entity for each day
that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount
of liquidated damages shall not exceed ten percent (10%) of the amount of
the contract. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
to other courses of action and remedies available under the circumstances.
.....................................................................................................................55
The Contractor shall pay liquidated damages to the Procuring Entity for each day
that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount
of liquidated damages shall not exceed ten percent (10%) of the amount of
the contract. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
to other courses of action and remedies available under the circumstances.
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that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount
of liquidated damages shall not exceed ten percent (10%) of the amount of
the contract. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
to other courses of action and remedies available under the circumstances.
.....................................................................................................................55
The Contractor shall pay liquidated damages to the Procuring Entity for each day
that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount
of liquidated damages shall not exceed ten percent (10%) of the amount of
the contract. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
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affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
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damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
to other courses of action and remedies available under the circumstances.
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that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount
of liquidated damages shall not exceed ten percent (10%) of the amount of
the contract. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
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damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
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that the Completion Date is later than the Intended Completion Date. The
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cost of the unperformed portion for every day of delay. The total amount
of liquidated damages shall not exceed ten percent (10%) of the amount of
the contract. The Procuring Entity may deduct liquidated damages from
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payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
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payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
to other courses of action and remedies available under the circumstances.
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that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount
of liquidated damages shall not exceed ten percent (10%) of the amount of
the contract. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
to other courses of action and remedies available under the circumstances.
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that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount
of liquidated damages shall not exceed ten percent (10%) of the amount of
the contract. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
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cost of the unperformed portion for every day of delay. The total amount
of liquidated damages shall not exceed ten percent (10%) of the amount of
the contract. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice
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to other courses of action and remedies available under the circumstances.
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If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayment of
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be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
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the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
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elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
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structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
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project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering
the facility or part thereof incapable of withstanding the design loads,
and/or endangering the safety of the users or the general public:...............56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
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()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()lll Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;.....................................................................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
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()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
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()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()mmm Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;......................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
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or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
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omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
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intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()nnn Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
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cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;......................................56
()ooo Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the applicable
warranty to such structure should be levied to third parties for their
construction or restoration works................................................................56
()ooo Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the applicable
warranty to such structure should be levied to third parties for their
construction or restoration works................................................................56
()ooo Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the applicable
warranty to such structure should be levied to third parties for their
construction or restoration works................................................................56
()ooo Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the applicable
warranty to such structure should be levied to third parties for their
construction or restoration works................................................................56
()ooo Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the applicable
warranty to such structure should be levied to third parties for their
construction or restoration works................................................................56
()ooo Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the applicable
warranty to such structure should be levied to third parties for their
construction or restoration works................................................................56
()ooo Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
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The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
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with a new policy issued by a new insurance company acceptable to the
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required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
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with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:....................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
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()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()zzz The issuer of the insurance policy to be replaced has: ................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()i become bankrupt; ............................................................................................59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
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()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()ii been placed under receivership or under a management committee; .............59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
()iii been sued for suspension of payment; or.......................................................59
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()iii been sued for suspension of payment; or.......................................................59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
()iv been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or ..............59
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()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
()v Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy......................59
...................1.15. Termination for Default of Contractor.................................59
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The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:.........................................59
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()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
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()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
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()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vi Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
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()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()vii Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;
or..................................................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
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()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()viii The Contractor:............................................................................................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
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()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;.................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
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()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
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()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()ii does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as
required for the project;...............................................................................59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
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()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iii does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;.......59
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
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()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()iv neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or.................................................60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
()v sub-lets any part of this Contract without approval by the Procuring Entity.. 60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
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All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
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All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default..........................................................................................................60
...................1.16. Termination for Default of Procuring Entity....................... 60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
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The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
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The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:........................................................................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
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()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()aaaa Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or.............................................................60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
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()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
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()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
()bbbb The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense...............60
...................1.17. Termination for Other Causes...............................................60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
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The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
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technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies...60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
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The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract....................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60

646

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
Fundamental breaches of Contract shall include, but shall not be limited to, the
following:....................................................................................................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
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()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
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()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()cccc The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;.........................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
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()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()dddd The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
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compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
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of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
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()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
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compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()eeee The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;...................................................................................................60
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
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()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()ffff A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;........................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
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()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
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()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()gggg The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;..............................................................61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
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()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()hhhh The Contractor does not maintain a Security, which is required; ............61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
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()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()iiii The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 1.8; and............................................................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
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contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
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contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()jjjj In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: ................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
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()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()i corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.11.3, unless otherwise specified in the SCC; .......................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
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()ii drawing up or using forged documents; .........................................................61
()ii drawing up or using forged documents; .........................................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
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()iii using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and ..............................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
()iv any other act analogous to the foregoing........................................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
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The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
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The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under
the applicable law on individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices............................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
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When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61
When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.......................................................................................61

667

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 1.17,
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()kkkk Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative, the
Procuring Entity shall, within a period of seven (7) calendar days, verify
the existence of such ground(s) and cause the execution of a Verified
Report, with all relevant evidence attached;................................................62
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ground(s) for termination as aforementioned, or upon its own initiative, the
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the existence of such ground(s) and cause the execution of a Verified
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()mmmm Within a period of seven (7) calendar days from receipt of the Notice of
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paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
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contract; ......................................................................................................62
()mmmm Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
inaction or by default, the HoPE shall issue an order terminating the
contract; ......................................................................................................62
()mmmm Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
inaction or by default, the HoPE shall issue an order terminating the
contract; ......................................................................................................62
()mmmm Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
inaction or by default, the HoPE shall issue an order terminating the
contract; ......................................................................................................62
()mmmm Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
inaction or by default, the HoPE shall issue an order terminating the
contract; ......................................................................................................62
()mmmm Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
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inaction or by default, the HoPE shall issue an order terminating the
contract; ......................................................................................................62
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fails to show cause after the lapse of the seven (7) day period, either by
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()mmmm Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
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fails to show cause after the lapse of the seven (7) day period, either by
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inaction or by default, the HoPE shall issue an order terminating the
contract; ......................................................................................................62
()mmmm Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
inaction or by default, the HoPE shall issue an order terminating the
contract; ......................................................................................................62
()mmmm Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
inaction or by default, the HoPE shall issue an order terminating the
contract; ......................................................................................................62
()mmmm Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
inaction or by default, the HoPE shall issue an order terminating the
contract; ......................................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
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notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
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notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()nnnn The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
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notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice; ...................................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of

683

its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
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()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()oooo Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of

685

decision. The termination shall only be based on the ground(s) stated in the
Notice to Terminate; and.............................................................................62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
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()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
()pppp The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HoPE.62
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
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contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
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the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
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provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in
the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:......63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
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()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
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()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()qqqq Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);........................................................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
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()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
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infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()rrrr Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:............................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
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()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()i Employment of competent technical personnel, competent engineers and/or
work supervisors;.........................................................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
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()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()ii Provision of warning signs and barricades in accordance with approved plans
and specifications and contract provisions;.................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
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debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
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debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iii Stockpiling in proper places of all materials and removal from the project site
of waste and excess materials, including broken pavement and excavated
debris in accordance with approved plans and specifications and contract
provisions;...................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
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()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()iv Deployment of committed equipment, facilities, support staff and manpower;
and...............................................................................................................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
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()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()v Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation............................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
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()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()ssss Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity..................................................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
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procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
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the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:...................................63
()tttt Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
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Performance Evaluation System (“CPES”) rating sheet. In the absence of
the CPES rating sheet, the existing performance monitoring system of the
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not have foreseen, or which though foreseen, was inevitable. It shall not
include ordinary unfavorable weather conditions; and any other cause the
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retention shall be made. Said irrevocable standby letters of credit, bank
guarantees and/or surety bonds, to be posted in favor of the Government
shall be valid for a duration to be determined by the concerned
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schedule and is satisfactorily undertaken. Otherwise, the ten (10%) percent
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shall be valid for a duration to be determined by the concerned
implementing office/agency or Procuring Entity and will answer for the
purpose for which the ten (10%) percent retention is intended, i.e., to cover
uncorrected discovered defects and third party liabilities...........................71
The total “retention money” shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters
of credit from a commercial bank, bank guarantees or surety bonds callable
on demand, of amounts equivalent to the retention money substituted for
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retention money for each progress billing with irrevocable standby letters
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on demand, of amounts equivalent to the retention money substituted for
and acceptable to the Procuring Entity, provided that the project is on
schedule and is satisfactorily undertaken. Otherwise, the ten (10%) percent
retention shall be made. Said irrevocable standby letters of credit, bank
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shall be valid for a duration to be determined by the concerned
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uncorrected discovered defects and third party liabilities...........................71
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on demand, of amounts equivalent to the retention money substituted for
and acceptable to the Procuring Entity, provided that the project is on
schedule and is satisfactorily undertaken. Otherwise, the ten (10%) percent
retention shall be made. Said irrevocable standby letters of credit, bank
guarantees and/or surety bonds, to be posted in favor of the Government
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retention money for each progress billing with irrevocable standby letters
of credit from a commercial bank, bank guarantees or surety bonds callable
on demand, of amounts equivalent to the retention money substituted for
and acceptable to the Procuring Entity, provided that the project is on
schedule and is satisfactorily undertaken. Otherwise, the ten (10%) percent
retention shall be made. Said irrevocable standby letters of credit, bank
guarantees and/or surety bonds, to be posted in favor of the Government
shall be valid for a duration to be determined by the concerned
implementing office/agency or Procuring Entity and will answer for the
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guarantees and/or surety bonds, to be posted in favor of the Government
shall be valid for a duration to be determined by the concerned
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uncorrected discovered defects and third party liabilities...........................71
The total “retention money” shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the
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on demand, of amounts equivalent to the retention money substituted for
and acceptable to the Procuring Entity, provided that the project is on
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retention shall be made. Said irrevocable standby letters of credit, bank
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on demand, of amounts equivalent to the retention money substituted for
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Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work
items that are not included in the original contract or reclassification of
work items that are either due to change of plans, design or alignment to
suit actual field conditions resulting in disparity between the
preconstruction plans used for purposes of bidding and the “as staked
plans” or construction drawings prepared after a joint survey by the
Contractor and the Procuring Entity after award of the contract, provided
that the cumulative amount of the Variation Order does not exceed ten
percent (10%) of the original project cost. The addition/deletion of Works
should be within the general scope of the project as bid and awarded. The
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work items that are either due to change of plans, design or alignment to
suit actual field conditions resulting in disparity between the
preconstruction plans used for purposes of bidding and the “as staked
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within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
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In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72

859

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:.........72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
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work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
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()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
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the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
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log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()mmmmm If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval....72
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
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appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
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on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()nnnnn The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an
on-the-spot investigation to verify the need for the Work to be prosecuted
and to review the proposed plan, and prices of the work involved. ...........73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
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()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
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()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ooooo The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.................................................73
()ppppp The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.................................................................73
()ppppp The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.................................................................73
()ppppp The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.................................................................73
()ppppp The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.................................................................73
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()ppppp The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.................................................................73
()ppppp The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.................................................................73
()ppppp The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.................................................................73
()ppppp The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.................................................................73
()ppppp The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.................................................................73
()ppppp The HoPE or his duly authorized representative, acting upon the
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The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or to
perform any provisions of the contract, or due to adjustment of plans to suit
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Bid Form

Date:
IB6 No:

To: [name and address of PROCURING ENTITY]
Address: [insert address]

We, the undersigned, declare that:
(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract [insert name of contract];
(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;
The total price of our Bid, excluding any discounts offered below is: [insert
information];
The discounts offered and the methodology for their application are: [insert
information];
(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the
Bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;
(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;
(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];
(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;
(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

6

If ADB, JICA and WB funded projects, use IFB.
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(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and
(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.
(j) We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].
(k)

We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
In the capacity of:
Signed:
Duly authorized to sign the Bid for and on behalf of:
Date: ___________
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Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and
[name and address of Contractor] (hereinafter called the “Contractor”).
WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the Bid for [insert the amount in specified currency in numbers and words] by the
Contractor for the execution and completion of such Works and the remedying of any defects
therein.
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
1.

In this Agreement, words and
expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract hereinafter referred to.
2.
The following documents shall be attached, deemed to form, and be
read and construed as integral part of this Agreement, to wit:
(a)

General and Special Conditions of Contract;

(b)

Drawings/Plans;

(c)

Specifications;

(d)

Invitation to Bid;

(e)

Instructions to Bidders;

(f)

Bid Data Sheet;

(g)

Addenda and/or Supplemental/Bid Bulletins, if any;

(h)

Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the
Procuring Entity’s bid evaluation;

(i)

Eligibility requirements, documents and/or statements;

(j)

Performance Security;

(k)

Notice of Award of Contract and the Bidder’s conforme thereto;

(l)

Other contract documents that may be required by existing laws and/or
the Entity.

3.
In consideration of the payments to be made by the Entity to the
Contractor as hereinafter mentioned, the Contractor hereby covenants with the
Entity to execute and complete the Works and remedy any defects therein in
conformity with the provisions of this Contract in all respects.

887

4.
The Entity hereby covenants to pay the Contractor in consideration of
the execution and completion of the Works and the remedying of defects
wherein, the Contract Price or such other sum as may become payable under
the provisions of this Contract at the times and in the manner prescribed by
this Contract.
IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.
Signed, sealed, delivered by

the

(for the Entity)

Signed, sealed, delivered by

the

(for the Contractor).

Binding Signature of Procuring Entity
________________________________________________
Binding Signature of Contractor
_____________________________________________

[Addendum showing the corrections, if any, made during the Bid evaluation should be
attached with this agreement]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ______ ) S.S.
AFFIDAVIT
I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:
1.

Select one, delete the other:

If a sole proprietorship: I am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];
2.

Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Name of the Project] of the [Name of the Procuring Entity]
[insert “as shown in the attached duly notarized Special Power of Attorney” for the
authorized representative];
If a partnership, corporation, cooperative, or joint venture: I am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the Project]
of the [Name of the Procuring Entity], accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;
[Name of Bidder] is not “blacklisted” or barred from bidding by the
Government of the Philippines or any of its agencies, offices, corporations, or Local
Government Units, foreign government/foreign or international financing institution
whose blacklisting rules have been recognized by the Government Procurement
Policy Board;
3.

Each of the documents submitted in satisfaction of the bidding requirements is
an authentic copy of the original, complete, and all statements and information
provided therein are true and correct;
4.
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[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted;
5.

Select one, delete the rest:

6.

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;
If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;
If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;
[Name of Bidder] complies with existing labor laws and standards; and

7.

[Name of Bidder] is aware of and has undertaken the following
responsibilities as a Bidder:
8.

a)

Carefully examine all of the Bidding Documents;

Acknowledge all conditions, local or otherwise, affecting the implementation
of the Contract;
b)

Made an estimate of the facilities available and needed for the contract to be
bid, if any; and
c)

Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].
d)

[Name of Bidder] did not give or pay directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any person or
official, personnel or representative of the government in relation to any procurement
project or activity.
9.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at
____________, Philippines.
_____________________________________
Bidder’s Representative/Authorized Signatory
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.
________ and his/her Community Tax Certificate No. _______ issued on ____ at ______.
Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission _______________
Notary Public for _______ until __________
Roll of Attorneys No. __________________
PTR No. ______ [date issued], [place issued]
IBP No. ______ [date issued], [place issued]

Doc. No. _____
Page No. _____
Book No. _____
Series of _____
* This form will not apply for WB funded projects.
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Bid-Securing Declaration
(REPUBLIC OF THE PHILIPPINES)
CITY OF _______________________ ) S.S.
x-------------------------------------------------------x
Invitation to Bid [Insert reference number]
To: [Insert name and address of the Procuring Entity]
I/We, the undersigned, declare that:
1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of written demand by the procuring entity for the commission of acts resulting to
the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the
government may undertake.
3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:
a.
Upon expiration of the bid validity period, or any extension thereof pursuant
to your request;
b.
I am/we are declared ineligible or post-disqualified upon receipt of your notice
to such effect, and (i) I/we failed to timely file a request for reconsideration or (ii)
I/we filed a waiver to avail of said right;
c.
I am/we are declared as the bidder with the Lowest Calculated Responsive
Bid, and I/we have furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month]
[year] at [place of execution].
[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant
SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.
______.
Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission ___________
Notary Public for ______ until _______
Roll of Attorneys No. _____
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ___
Page No. ___
Book No. ___
Series of ____.
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PHC BIDS AND AWARDS COMMITTEE
CHECKLIST OF REQUIREMENTS ON
BID OPENING
Project, re: 1 Lot Construction for the Vertical Expansion of the
New Emergency Room from 2nd Flr to 5th Flr
[ABC: Php30,000,000.00]

ENVELOPE NO. 1
Eligibility and Technical Components
Instructions:
1. The Bidder/Supplier is required to submit their consolidated and labeled bid
documents in three (3) holes ring binders.
2. The Bidder/Supplier is directed to submit the following documentary requirements
in a sequential manner and properly TABULATED for easy reference.
TAB No. 1.Eligibility Components such as: Certificate of Simplified Supplier’s
Registration to be issued by the BAC Secretariat prior to the Bid Opening as a
result of the prior submission of the requirements on Tab No. I, II, III, IV, V,
VI, VII, VIII & IX respectively, or the submission of the following (TAB No. I,
II, III, IV, V, VI, VII, VIII & IX)
I

Certified True Copy Registration Certificate from Securities and Exchange
Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship,
or CDA for cooperatives, or any proof of such registration as stated in the Bidding
Documents.

II

Certified True Copy of Mayor’s permit issued by the city or municipality where the
principal place of business of the prospective bidder is located.

III

Certified True Copy of Tax Clearance per E.O. 398, s. 2005, as finally reviewed and
approved by the Bureau of Internal Revenue (BIR).

IV

Duly Notarized Statement of the prospective bidder of all its ongoing government
and private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be bid.
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V

Duly Notarized Statement of single largest similar contract whose amount is at least
50% of the ABC within the past three (3) years from the submission and receipt of
bids.

VI

Certified True Copy of the prospective bidder's audited financial statements,
showing, among others, the prospective bidder's total and current assets and
liabilities, stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than two (2)
years from the date of bid submission.

VII

Original Copy of the prospective bidder's computation of Net Financial Contracting
Capacity (NFCC). However, in the case of procurement of Goods, a bidder may
submit a committed Line of Credit from a Universal or Commercial Bank, in lieu of
its NFCC computation.

VIII

Certificate of PhilGEPS Registration (Platinum Membership)
Class B

IX

Valid joint venture agreement (JVA), in case the joint venture is already in
existence. In the absence of a JVA, duly notarized statements from all the potential
joint venture partners should be included in the bid, stating that they will enter into
and abide by the provisions of the JVA in the event that the bid is successful. Failure
to enter into a joint venture in the event of a contract award shall be ground for the
forfeiture of the bid security. Each partner of joint venture shall submit the legal
eligibility documents. The submission of technical and financial eligibility
documents by any of the joint venture partners constitutes compliance.
2. Technical Components

X

The bid security shall be in any of the following form and amount:
a) Php600,000.00, equivalent to 2% of ABC, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit;
b) Php1,500,000.00, equivalent to 5% of the ABC, if bid security is in Surety
Bond. A valid certification from the Insurance Commission must be attached;
c) Notarized Bid Securing Declaration

XI

Omnibus Sworn Statement in accordance with Section 25.2(a)(iv) of the IRR of
RA 9184 and using the form prescribed in Section VIII. Bidding Forms. (GPPB
Resolution No. 22-2013 dated 30 July 2013)
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XII

Complete set of Philippine Bidding Documents

XIII

Documentary Requirements to be submitted such as:

XIII-A

The Contractor's must have a PCAB Size Range Medium A License Category B that
has completed at least one (1) contract that is similar to the project, equivalent to at
least fifty percent (50%) of the ABC.

XIII-B

Duly notarized Certificate of Contractor's Authority duly designated signing officer
or/ representative.

XIII-C

Duly notarized Certificate of Contractor's Construction schedule and S-curve.

XIII-D

Duly notarized Certificate of Contractor's Construction methods.

XIII-E

Duly notarized Contractor's Organizational chart for the bidded Project.

XIII-F

Duly notarized Contractor's certification on key personnel for the Project, enclosing
the key personnel's affidavits of commitment to work on the Project. The key
personnel PRC license must be presented.

XIII-G

Duly notarized Contractor's Manpower utilization schedule.

XIII-H

Duly notarized Certification List of contractor's equipment units pledged to the
Project, which are owned, leased, and/or under purchase agreements, supported by
certification of availability of equipment from the lessor/vendor for the contract.
This itemized list must meet the minimum equipment requirements for the contract
set in the BDS.

XIII-I

Duly notarized Certificate of Contractor's Equipment utilization schedule.

XIII-J

Duly notarized Certification to allow PHC/End-user to conduct site inspection of the
Project.

XIII-K

Duly notarized Certificate of Contractor's construction safety and health program,
specific to the Project to be bidded, in accordance with the latest Department of
Labor and Employment (DOLE).
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XIII-L

Duly notarized Certificate of Contractor's compliance with existing labor laws and
standards.

XIII-M

Duly notarized Certificate of Contractor's compliance with the responsibilities under
IRR-A Section 17.7.1, particularly that the Bidder has examined the Bidding
Documents, acknowledge all conditions affecting contract implementation, made an
estimate of the facilities needed for the contract, and inquired for and secured all Bid
Bulletins.
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ENVELOPE NO. 2
Financial Components

Instruction: The Bidder/Supplier is directed to submit the following documentary
requirements in a sequential manner and properly TABULATED for easy reference.
TAB No.

The Financial Proposal shall contain the following:

I

Bid Form

II

Bid prices based in the prescribed Bill of Quantities

III

Contractor's submission of their own duly notarized Certificate of cash flow by
the quarter up to the completion of the 180 calendar days/Project's duration.

IV

Completion of Works – Bidder/Supplier to issue a duly notarized certification of
its acceptance of the required Completion of Works re: One Hundred Eighty
(180) calendar days.
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POST-QUALIFICATION
The post-qualification shall verify, validate, and ascertain all statements made
and documents submitted by the bidder with the Lowest Calculated Bid/Highest
Rated Bid, using non-discretionary criteria, as stated in the Bidding Documents.
These criteria shall consider, but shall not be limited to, the following:
Class “A”
Legal Documents
1. Detailed Evaluation of Section VI. Specifications (refer to page 79)
2. Registration Certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA for
cooperatives, or any proof of such registration as stated in the Bidding Documents.
3. Mayor’s Permit issued by the city or municipality where the principal place
of business of the prospective bidder is located.
4. Tax Clearance per E.O. 398, s. 2005, as finally reviewed and approved by the
Bureau of Internal Revenue (BIR).
Technical Documents
5. Duly Notarized Statement of the prospective bidder of all its ongoing
government and private contracts, including contracts awarded but not yet
started, if any, whether similar or not similar in nature and complexity to the
contract to be bid.
6. Duly Notarized Statement of single largest similar contract whose amount is at least
50% of the ABC within the past three (3) years from the submission and receipt of
bids.
7. The prospective bidder's audited financial statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “received” by
the BIR or its duly accredited and authorized institutions, for the preceding calendar
year which should not be earlier than two (2) years from the date of bid submission.
8. Original Copy of the prospective bidder's computation of Net Financial Contracting
Capacity (NFCC). However, in the case of procurement of Goods, a bidder may
submit a committed Line of Credit from a Universal or Commercial Bank, in lieu of
its NFCC computation.
9. Certificate of PhilGEPS Registration (Platinum Membership)
10. Bid Price Proposal of the Bidder
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and Class “B” Documents
11. Valid joint venture agreement (JVA), in case the joint venture is already in
existence. In the absence of a JVA, duly notarized statements from all the potential
joint venture partners should be included in the bid, stating that they will enter into
and abide by the provisions of the JVA in the event that the bid is successful.
Failure to enter into a joint venture in the event of a contract award shall be ground
for the forfeiture of the bid security. Each partner of joint venture shall submit the
legal eligibility documents. The submission of technical and financial eligibility
documents by any of the joint venture partners constitutes compliance.
12. Latest Income Tax Return (for monthly or quarterly tax remittance) (Only tax
returns filed and taxes paid through the BIR EFPS shall be accepted)
13. Latest Business Tax (Percentage tax or VAT) Returns (Only tax returns filed
and taxes paid through the BIR EFPS shall be accepted)
14. For those who submitted a Notarized Statement to form a Joint Venture during
the Opening of Bids, the Joint Venture Agreement will be submitted with a
disclosure of the percentage of ownership of both parties.
15. All parties to the Joint Venture shall submit the following:
a) Latest Income Tax Returns (for monthly or quarterly tax remittance) (Only
tax returns filed and taxes paid through the BIR EFPS shall be accepted)
b) Latest Business Tax (Percentage tax or VAT) Returns (Only tax returns
filed and taxes paid through the BIR EFPS shall be accepted)
c) Certificate of PhilGEPS Registration (Platinum Membership)
16. PCAB Size Range Medium A License Category B
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