



PHILIPPINE HEART CENTER
East Avenue, Quezon City

SUPPLEMENTAL BID BULLETIN No. 057-2019

SUBJECT : Modification in the Bidding Document

PROJECTS : 1 unit Internal Mammary Retractor System - ITB No. 059.19


To ensure that the transactions are comparatively advantageous to the interests of the PHC, the originally scheduled Project as mentioned above, modification is hereby introduced:

| As Published, PhilGeps (From) | Corrected (should be read as) (To) |
|--|---|
| Delivery Period/Schedule of 30 calendar days | Delivery Period/Schedule of 60 calendar days |

This Supplemental Bid Bulletin is hereby issued to modify the original parameters/advertisement as stated therein.

Please be guided accordingly.

Approved. Done this 6th day of August 2019, BAC Office, PHC.


GILBERT C. VILELA, MD.
Chairman, BAC for Infra, Med Supplies & Services